TG04.3 & TG04.4 RUP Packages

TG04.3 AND TGO04.4 — Site Utility Relocation

e Engineer’s Estimate
TG04.3 $1,643,262
TG04.4 $2,539,897

 Anticipated Construction Schedule

TG04.3 - Q1 of 2011 to Q2 of 2011
TG04.4 - Q1 of 2011 to Q2 of 2011
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TG04.3 — General Scope

Demolition of existing utilities
Installation of new water facilities

G04.4 — General Scope

Demolition of existing utilities
Installation of new water facilities
Installation of new sewer facilities
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Utility Relocation Packages

Transha ¥y Transit Center

MISSION ST

Package TG04.2
e Package TG04.6

Package TG04.1

Package X ' Péckage TGO4 4

MAIN ST

HOWARD ST

SITE UTILITIES TRADE PACKAGES

Package Streets

SAN FRANCISCO, CA

Minna - 1st to 2nd

1st - Minna to Mission

Joint Trench -
PG&E and AT&T

Natoma - 1st to Fremont
Fremont - Natoma to Howard

m Howard - 1st to Main St
Beale St
1st - Natoma to Howard NOT FOR CONSTRUCTION | Packages
Sewer at Beale - Sludge at R
Howard, Main and Mission
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Trestle Rendering
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Bidding Process — Timeframe and Dates

e Question/Clarifications Due:
not later than November 1, 2010 at 2:00PM

 Bid Due:
10:00AM Pacific time on November 9, 2010

 Notification of Intention to Award Contract:
Late November 2010

 TJPA Board Vote to Approve the Contract Award:
12/2/2010 (Tentative Date for December Board Meeting)
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Bidding Process — Prequalified Subs

* Synergy Project Management
* Trinet Construction

« M. Hernandez Construction

e J. Flores Construction

o P&J Utility

« Shaw Pipeline

e Pacific Underground

e Con-Quest Construction

o Cal-State Constructors

Others:

Request for Qualification (RFQ) packages were due by October 25, 2010 per the
project bidding package.



TG04.3 & TG04.4 RUP Packages
b Transbay Transit Center

Bidding Process — Bid Documents

Plans & Specifications may be purchased via Ford Graphics PlanWell
(415) 537-2200, www.fordsfoplanwell.com

Plan Rooms:

e San Francisco Builder's Exchange

« Bayview Builder's Exchange

e Business Development Inc. — San Francisco
e Business Development Inc. — Oakland

* Peninsula Builder's Exchange
 McGraw-Hill/Dodge — Daily Pacific Builders.
e Sacramento Builder's Exchange

« Santa Clara Builder’'s Exchange

e McGraw Hill — Anaheim

« MBEC/Asian Inc. — San Francisco
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TG04.3 & TG04.4 RUP Packages

Transbay Transit Center

Bidding Process - Website

http://transbaycenter.org > TIJPA> Doing Business with TIJPA >
Current Contract Opportunities

THE PROJECT CONSTRUCTION UPDATES NEWS & INFORMATION RECEIVE UPDATES MEDIA GALLERY

FRORTUNITIES ITE UTILITY REl

About the TIPA
TJPA Board of Directors.

Citizens Adwvisory
Committee (CAC)
Bid Type: Construction
Dwoing Business with the . ) .
TIPA Bid Number: TG04.3
Bid Title: Howard, Beale & First Streets Water

Doing Business with the . o
* TIPA Bid Due Date:  November 9, 2010

» Current Contract Time Due:  10:00 a.m.
COpportunities.

» Award List Engineers Estimate: 1.6 million

SBE Reguirement:  100%

Description:
Webcor/Obayashi Joint Venture sesks rezponses to an Invitation for Bid from Trade Subcontractors for package TG04.3 — Howard, Beale & First Streets Water —

on the Transbay Transit Center project in 3an Francisco, California. Trade Subcontractors should have significant experience with underground domestic water.

Starting October 13, 2010, Bid Plans and Specifications may be purchased via Ford Graphics 415) 537-2200. Other package documents, including the
Project Bidding Manual, are posted below.

A pre-bid conference for Trade Subcontractors interested in submitting bids will be held on October 27, 2010 at 10:00 am at TIPA offices, 201 Mission Street, San
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Transha ¥y Transit Center

Bidding Process - Website

http://transbaycenter.org > TIJPA> Doing Business with TIJPA >
Current Contract Opportunities

Attached Files Mo. of Files: &
Click titles below to download

54KB .pdf Posted 10/13/10
Project Biddint 195KB .pdf Posted 10/13/10

450KB pdf Posted 10/13/10

2811KB .pdf Posted 10/13/10

GKB .pdf Posted 10/21/10

33KB .pdf Posted 101310

11KB .pdf Posted 101310

145KB pdf Posted 10/13M10

26KB .pdf Posted 101310
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Bidding Process — Questions on Bid Docs
Submit ALL Bid Questions via OBD Form

email: TransbayBidding TG04.3@webcor-obayashi.com
email: TransbayBidding TG04.4@webcor-obayashi.com

fax: (510) 476-3005 S ——

Project: Transbay Transit Center

[WEBCOR/OBAYASHIUSE} QBDNo.___

Comtract No. LiEmae
To: Webcor/Obayashi Joint Venture Ml e
(See Exhibit A for Contact Information) Caslt to TTPA:

Adden Req'd: Yes No



mailto:TransbayBidding_TG04.3@webcor-obayashi.com�
mailto:TransbayBidding_TG04.3@webcor-obayashi.com�

TG04.3 & TG04.4 RUP Packages

Small Business Program

 100% SBE Requirement — must be
certified on Bid Due Date!
 Certifications Recognized
— HRC, CA DGS, CUCP
 Prime Contractors

— Bidders/Proposers Information Request Form
— Good Faith Efforts Form



TG04.3 & TG04.4 RUP Packages

Small / Minority Business Assistance

* Business Development Inc. (TJPA
DBE/SBE Support Team)



Transbay Transit Center
TG04.3 & TG04.4 RUP Packages

Questions on Presentation
10 minutes

Site Utility Network Session
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