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l. INTRODUCTION

PROJECT DESCRIPTION

The Transbay Joint Powers Authority’s new Transbay Transit Center Building (TCB) is to be
built on the current site of the Transbay Terminal in downtown San Francisco and will serve ten
transportation systems: AC Transit, BART, Caltrain, Golden Gate Transit, Greyhound, Muni,
SamTrans, WestCAT Lynx, Amtrak and future California High Speed Rail. As a new one
million square foot regional transportation facility serving San Francisco the TCB is comprised of
the following levels:

= Train Station Passenger Platform Level
= Train Concourse Level

=  Ground Level

= Second Level

= Elevated Bus Level

= 5.4 acre Park Level Roof

The project has three components:

Transbay Transit Center Building: Bounded to the East by Main Street, to the West by 2™ Street,
to the North Minna Street and the South by Natoma Street. The TCB will be approximately 1600
feet long, 180 feet wide, 60 feet below grade and 60 feet above grade.

Utility Relocation: Scope is for purposes of adjusting utilities in vicinity of the TCB. The work
encompasses the area between 2" Street and Main Street and between Market Street and Howard
Street. It involves relocation of water lines, sewer lines, sludge lines, demolition of existing
utilities and coordination with PG&E and all telecom agencies.

Bus Ramp: Scope includes elevated roadways connecting the Elevated Bus Level with the San
Francisco-Oakland Bay Bridge and with bus storage under the Bay Bridge’s West Approach
structure. These ramps will approach the TCB from the south and connect to the TCB at the
southwest corner.

End Section | — Introduction
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II.  PROJECT INFORMATION
A OWNER - Transbay Joint Powers Authority
The TJPA is a collaborative group of government and transportation bodies responsible for the
funding, design, construction, maintenance and operation of the new intermodal Transbay Transit
Center (TTC) and rail extension in downtown San Francisco.
Transbay Joint Powers Authority (TJPA)
201 Mission Street, Suite 2100
San Francisco, CA 94105

B. PROGRAM MANAGER/PROGRAM CONTROLS CONSULTANT (PM/PC) — URS

The PM/PC provides various services to support the management and administration of the TTC
Program including project management and coordination, standards and procedures, performance
monitoring, design review, quality assurance and assistance with contract administration, liaison
with user agencies and San Francisco City departments, and right-of-way acquisition.

URS

201 Mission Street, Suite 2750

San Francisco, CA 94105

C. CONSTRUCTION MANAGER OVERSIGHT (CMO) — Turner Construction

The CMO provides construction management oversight services, including communication,
documentation, record keeping, cost management, schedule management, technical support,
environmental monitoring, coordination with other agencies, and agreement administration
services, including but not limited to progress reporting and quality assurance services (testing
and inspection) for the TCB, Utility Relocation and Bus Ramps.

Turner Construction

201 Mission Street, Suite 560

San Francisco, CA 94105

D. CONSTRUCTION MANAGER/GENERAL CONTRACTOR — Webcor/Obayashi Joint Venture

The CM/GC is responsible to deliver the services required to construct the Transbay Transit
Center Building, Utility Relocation and Bus Ramps scope for the Transbay Transit Center
Project. Contractor is used throughout this document interchangeably with CM/GC and both
reference Webcor/Obayashi Joint Venture.

Webcor/Obayashi Joint Venture

183 Fremont Street

San Francisco, CA 94105

E. ARCHITECT /ENGINEER - Pelli Clarke Pelli Architectss AECOM

The Architect provides complete construction documents for the Transit Center Building and Bus
Ramps scopes of work within the TTC Program.

Pelli Clarke Pelli Architects (PCPA)

1056 Chapel Street

New Haven, CT 06510

The Engineer provides complete construction documents for the Utility Relocation scope of work
within the TTC Program.

AECOM

405 Howard Street

San Francisco, CA 94105

End Section 1l — Project Information
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I1l.  INSTRUCTION TO TRADE SUBCONTRACTORS
Webcor/Obayashi Joint Venture reserves the right to postpone selection for its own convenience, to

withdraw this Request for Proposal at any time, and to reject any and all submittals without indicating
any reason for such rejection. As a function of the Request for Proposal (RFP) process,
Webcor/Obayashi Joint Venture reserves the right to remedy technical errors in the RFP and to
modify the published scope of services. Webcor/Obayashi Joint Venture will reserve the right to
request that specific personnel with specific expertise be added to the team, if Webcor/Obayashi Joint
Venture determines that specific expertise is lacking in the project team.

Statements and other materials submitted will not be returned.

Webcor/Obayashi Joint Venture reserves the right to abandon this RFP process and/or change its
procurement process for the contract at anytime if it is determined that abandonment and/or change
would be in Webcor/Obayashi Joint Venture’s best interest. In the event of an abandonment or
change, Webcor/Obayashi Joint Venture will not be liable to any Trade Subcontractor for any costs or
damages arising out of its response to the RFP.

The issuance of this RFP does not constitute an agreement by Webcor/Obayashi Joint Venture and the
TJPA that any contract will actually be entered into by Webcor/Obayashi Joint Venture.
Webcor/Obayashi Joint Venture expressly reserves the right at any time to:

o waive or correct any defect or informality in any qualification, submittal or submittal
procedure, as determined by Webcor/Obayashi Joint Venture and the TJPA in its sole
discretion

o reject any or all Proposals, without indicating any reason for such rejection and to waive any
minor irregularity in a Proposal

o reissue an RFP

o modify all or any portion of the selection procedures prior to submission deadline for

proposals, including deadlines for accepting responses, the specifications or requirements for
any materials, equipment or services to be provided under this RFP, or the requirements for
contents or format of the proposals

o request that one or more Trade Subcontractors clarify, supplement or modify the information
submitted

o extend deadlines for accepting responses; request amendments to responses after the
expiration of deadlines and request clarifications.

o procure any materials, equipment or services specified in this RFP by any other means

Any interpretation of, or change in, this RFP will be made by addendum, and shall become part of the
Proposal Documents. All Struck Out portions of this Manual are not applicable for RFP
submission.

Trade Subcontractors will be required to comply with the Federal procurement rules and guidelines
including, but not limited to, set forth in Federal Transit Administration Circular 4220.1.F, the
Uniform Administrative Requirements for Grants and Cooperative Agreements to State and Local
Governments, in the FTA Best Practices Procurement Manual, and at 49 CFR Part 18 and Part 26.
Trade Subcontractors will also be required to comply with all provisions of section 1770 et seq. of the
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California Labor Code. Procurement will be without regard to race, gender, religion, affiliation, or
sexual orientation.

Trade Subcontractor’s cost of the general work, overhead, office cost, permission/legal fee,
administration, bonds, insurances, contingency, profit and other necessary activities for this project
should be included in the Proposal amount and distributed into the Proposal Items.

A. Trade Subcontractor’s Representation

1. Proposal
a) Trade Subcontractor by making its Proposal represents that Trade Subcontractor has
carefully examined, read, reviewed and understands the Request for Proposal Documents, the
project site, is fully informed of existing conditions and limitations, including all items
contained in the Request for Proposal Documents and their Proposal is made in accordance
therewith. As such Trade Subcontractor will sign, date and return the last page of this Project
Request for Proposal Manual, Acknowledgement of Receipt and Review (ARR in Forms
Section), with their Proposal.
B. Obtaining Request for Proposal Documents

1.
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3450-3"Street Building4A
San-Francisco-CA-94124
{415)824-6791
3 TJPA Website — http://transbaycenter.org/tjpa/doing-business-with-the-

tjpa/current-contract-opportunities. Nete-that-Plans-and-Specifications-are-not

avaHable-op HRA M ehsHe
C. Examination of Request for Proposal Documents and Project Site
1. Project Conditions

a) Trade Subcontractor shall give due consideration to the intricate and difficult conditions
which involve coordinating and interfacing with other Trade Subcontractors at the Site and
which may affect the scheduling of the Work.

2. Contract Document Review

a) Trade Subcontractor is required to review the Contract Documents and Site Conditions in
accordance with all requirements set forth in the Prime Contract with respect to its scope of
work (See Document 00 07 00 — General Conditions, Article 3.03). This shall include,
without limitation, the obligation to carefully review the appropriate portions of the Contract
Documents a minimum of 35 days in advance of the Work to be executed for the express
purposes of checking for any errors, omissions, discrepancies or ambiguities and notifying
Webcor/Obayashi Joint Venture in writing promptly within this time period upon discovery of
errors, omissions, discrepancies or ambiguities so that Webcor/Obayashi Joint Venture can
properly notify the TIPA within the 30 day time period prescribed in Document 00 07 00 —
General Conditions, Article 3.03.C. In addition, if Trade Subcontractor performs work that it
knows, or reasonably should have known, to be contrary to the Code or other applicable laws,
statutes, ordinances, rules and regulations without written notice to Webcor/Obayashi Joint
Venture, Trade Subcontractor shall assume responsibility for such Work and shall bear all
costs of correction (See Document 00 07 00 — General Conditions, Article 3.08.E).
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D. Request for Proposal Process and Procedures

1. General Process Overview
a) Trade Subcontractors who are not qualified shall refer to Exhibit A for the qualification
process.

b) Trade Subcontractors are required to attend a mandatory pre-proposal conference per the
Key RFP Dates.

C) TradeSubcontractors’Propesals-will be-opened-publiely

2. Form and Style of Proposals
a) Proposals shall be submitted on the Proposal Form included in Exhibit A.
b) All Proposal Items shall be completed on the Proposal Form typed or printed legibly in
ink. Sums-shall-be-expressed-infigures:
¢) The Proposal shall be deemed non-responsive if all Proposal Items are not completed on
the Proposal Form.

f)  Terminology such as “No Proposal” “Not Applicable”, “No Change or “Does Not
Apply” shall not be used.

g) The Proposal shall include the legal name of the Trade Subcontractor and a statement that
the Trade Subcontractor is a sole proprietor, a partnership, a corporation or identified as some
other legal entity. Proposals shall be signed by the person or persons legally authorized to
bind the Trade Subcontractor to a contract of the size and scope of the Subcontract. A
Proposal submitted by an Agent shall have a current power of attorney attached certifying the
Agent’s authority to bind the Trade Subcontractor.

h)  The work in an individual Proposal Package described in these documents is the sole
responsibility of the successful Trade Subcontractor. Proposals will only be accepted on the
full scope of Work outlined in and in strict conformity of all requirements in the Request for
Proposal Documents.

3. Submission of Proposals
a) Submission of a Proposal constitues an incontrovertible representation by Trade
Subcontractor that the Trade Subcontractor has complied with every requirement in the
Request for Proposal Documents; the—pnee—s—pmmse@&pen—pe#eﬁmng—&nd—ﬁmm%—the
A Ay that the Request for
Proposal Documents are sufficient in scope and detail to accurately descrlbe all terms and
conditions for the performance of the Work; and the Trade Subcontractor accepts the terms of
the Webcor/Obayashi Joint Venture Long Form Subcontract.
b) Proposals shall be submittted no later than the date and time specified in Exhibit A for
Proposals or as subsequently specified if changed by Addendum.
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@ The deadline for submitting Proposals will be the time stated in the

Advertisement for Proposals, exactly.

2 No Proposals received after the specific date and time will be accepted.
¢) Trade Subcontractor shall fill in all blanks as appropriate on the Proposal form and shall
submit with its Proposal the forms noted herein and as listed in the Request for Proposal
Checklist (PC in-Ferms-Section) properly completed and executed.

d) One copy of the Proposal, Propesal-Security and all other documents required to be
submitted with the Proposal shall be enclosed in a sealed opaque envelope. “SEALED
PROPOSAL ENCLOSED” shall be written on the face of the envelope. The envelope shall
identify the Project name, Trade Subcontractor name and address and the specific Proposal
Package as per Exhibit A.

e) Proposals sent via overnight mail or messenger require that the sealed Proposal envelope
be enclosed in a separate mailing envelope. The overnight mail cover shall also identify the
Project name, Trade Subcontractor name and address as well as the Proposal Package. It shall
be the Trade Subcontractor’s responsibility to see that Proposals are sent in sufficient time to
be received at the specified address and taken to the place of the Proposal opening prior to the
time specified in the Advertisement for Proposals.

f)  Oral, telephonic, email, facsimile or telegraphic Proposals are invalid and will be

rejected.
9 . . . o
. g hori I ; I
San-Franeisce-CA-94105

h) Proposals which are in any way conditional or which make alterations, omissions, or
qualifications to the terms of the Proposal Documents shall be rejected as incomplete,
unqualified or non-responsive.

i)  All Proposal data, except signatures, shall be typed or printed legibly in ink. Mistakes
may be crossed out and corrections inserted adjacent to the crossed-out text, with each
correction initialed in ink by the signer of the Proposal.

j)  Each Proposal shall show the full business address of the Trade Subcontractor and be
executed with its usual signature. A Proposal by a partnership shall furnish the full names of
all partners and shall be signed in the partnership name by one member of the partnership or
by an authorized representative, followed by the signature and title of the person signing. A
Proposal by a corporation, with corporate seal affixed, shall be executed with the legal name
of the corporation, followed by the name of the state of incorporation and the signature and
title of the person executing. The name and title of the person executing shall also be typed or
printed below the signature. When required by Webcor/Obayashi Joint Venture, satisfactory
evidence of the authority of the officer executing on behalf of the corporation shall be
furnished.

K)

are reqwred to propose the entire Proposal Package Imde%ebee{#aetem—may—preeesahnere
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)  Webcor/Obayashi Joint Venture reserves the right after opening Proposals to reject any or
all Proposals, and to waive any minor irregularity in a Proposal.

5. Modification or Withdrawal of Proposal
a) In submitting its Proposal the Trade Subcontractor agrees that the Proposal shall not be
modified, withdrawn or cancelled by the Trade Subcontractor after the stipulated time period
and date designated for the receipt of Proposals.
b) Prior to the time and date designated for receipt of Proposals, any Proposal submitted
may be modified or withdrawn by notice to the party receiving Proposals at the place
designated for their receipt. Such notice shall be in writing over the signature of the Trade
Subcontractor.
¢) Withdrawn Proposals may be resubmitted up to the time designated for the receipt of
Proposals provided they are then fully in conformance with the RFP.
d) Those Proposals not withdrawn prior to the scheduled time for receipt of Proposals shall
not be withdrawn for a period of ninety (90) days thereafter.

6. Statutory Request for Proposal Requirements
a) 2™ Fier SubcontractorListing
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b)

d)

f)

9)

h)

Tax Registration
(1) Trade Subcontractor shall submit the Business Tax Registration
Declaration (Section 00 04 54).

Contractor’s License

Q) A Trade Subcontractor who does not hold the license(s) required to
perform the Work shall be considered non-responsive and the RFP may be
rejected.

Nondiscrimination

@ Trade Subcontractor shall execute and submit with its Proposal the
Certificate of Bidders Regarding Nondiscrimination in Contracts and Benefits
form attached to the Proposal form (Section 00 04 70). If a Trade Subcontractor
fails to submit the form as required, then the Trade Subcontractor may be deemed
non-responsive, and its Proposal may be rejected.

Highest Prevailing Wage
@ Trade Subcontractor shall complete and submit with its Proposal a
Highest Prevailing Wage Rate Certification form (Section 00 04 60) certifying its
intention to comply with section A7.204 of the San Francisco Charter and section
6.22E of the San Francisco Administrative Code.

Apprenticeship Training
@ Trade Subcontractor shall complete and submit with its Proposal a
Certificate of Trade Subcontractor Regarding Apprenticeship Training Program
form (Section 00 04 65).
(2 Upon award the Trade Subcontractor shall complete and submit a
Certificate of Subcontractor Regarding Apprenticeship Training Program form
(Section 00 04 66).

CityBuild/First Source
@ If the Grand Total Proposal Price including applicable selected
Alternates prior to the date of the written notification of award of the Contract,
exceed $350,000, Trade Subcontractor shall complete and submit with its
Proposal a CityBuild/First Source Referral Program Certification (Section 00 04
57). Refer to Section 00 08 20 for CityBuild/First Source Hiring Program
contracting requirements. The Trade Subcontractor’s signature on the Proposal
Form shall constitute signature of the CityBuild/First Source Referral Program
Certification. In the event the successful Trade Subcontractor whose Grand Total
Proposal Price and selected Alternates, if applicable, exceed $350,000 fails to
submit timely said certification, the successful Trade Subcontractor may forfeit
the amount of its Proposal bond or certified check, and consideration for Contract
award may pass to the next lowest responsive, responsible Trade Subcontractor at
the discretion of Webcor/Obayashi Joint Venture.

Debarment and Suspension
(1) Trade Subcontractor shall complete and submit with its Proposal the
Certification of Trade Subcontractor Regarding Debarment and Suspension form
(Section 00 08 13/APA).
2 Trade Subcontractor further agrees by submitting this Proposal that it
will require its Subcontractors, lower-tier Subcontractors, and suppliers to
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complete and submit to Webcor/Obayashi Joint Venture within ten (10) calendar
days after the date of Proposal opening the Certification of Subcontractor,
Lower-Tier Subcontractor or Supplier Regarding Debarment and Suspension
form (Section 00 04 83) for lower-tier covered transactions of $25,000 or more.
3 The inability of Trade Subcontractor or its lower-tier Subcontractors, or
suppliers to provide the above certifications will not necessarily result in denial
of award of the Contract. In the event that Trade Subcontractor or its lower-tier
Subcontractor, or supplier is unable to provide such certification because it
currently violates or has previously violated conditions of the certification, a
description of each instance of violation and explanation shall be attached to its
certification. The certification or explanation will be considered in connection
with the determination of whether to award the Contract. However, failure of
Trade Subcontractor or its lower-tier Subcontractor, or suppliers to furnish a
certification or an explanation may disqualify such Trade Subcontractor from
eligibility for award of the Contract.

(@) Trade Subcontractor agrees by submitting this Proposal that, should the
Contract be entered into, it shall not knowingly enter into any lower-tier covered
transaction with a person who is debarred, suspended, declared ineligible, or
voluntarily excluded from participation in this Contract, unless authorized in
writing by Webcor/Obayashi Joint Venture.

(5) The certifications (Section 00 08 13/APA and Section 00 04 83) are a
material representation of fact upon which reliance is placed when determining to
enter into this Contract. Trade Subcontractor shall provide immediate written
notice to Webcor/Obayashi Joint Venture if at any time Trade Subcontractor
learns that its certification or the certification of a lower-tier participant was
erroneous when submitted or has become erroneous by reason of changed
circumstances.

(6) The terms "covered transaction,” "debarred,” "suspended,” "ineligible,"
"lower-tier covered transaction,” "participant,” "person," "primary covered
transaction,” "principal,” "proposal,” and "voluntarily excluded," as used in this
Article, "Debarment and Suspension Certification Requirements,” shall have the
meanings set forth in the "Definitions" and "Coverage" sections of rules
implementing Federal Executive Order 12549.

@) A participant in a covered transaction may rely upon a certification of a
prospective participant in a lower-tier covered transaction that is not debarred,
suspended, ineligible, or voluntarily excluded from the covered transaction
unless it knows that the certification is erroneous. A participant may decide the
method and frequency by which it determines the eligibility of its principals.
Each participant may, but is not required to, check the nonprocurement portion of
the "Lists of Parties Excluded from Federal Procurement or Nonprocurement
Programs, " which is compiled by the General Services Administration.

(8) Nothing contained in the foregoing shall be construed to require
establishment of a system of records in order to render in good faith the
certification required. The knowledge and information of participant is not
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required to exceed that which is normally possessed by a prudent person in the
ordinary course of business dealings.

9 Except for transactions authorized under Paragraph 2 above, if a
participant in a covered transaction knowingly enters into a lower-tier covered
transaction with a person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this Contract, in addition to other remedies
available, Webcor/Obayashi Joint Venture, Owner or other government agency
may terminate this Contract for cause or default.

j)  Additional Certifications required with Proposal submission (See Request for Proposal
Checklist, (PC) in Forms Section)
E. Additional Request for Proposal Notes

1. Interpretation or Correction of Request for Proposal Documents
a) Trade Subcontractor shall notify Webcor/Obayashi Joint Venture of all ambiguities,
inconsistencies or errors discovered upon examination of the Request for Proposal Documents,
the Project site and local conditions. Trade Subcontractor shall provide request in writing
describing any ambiguities, inconsistencies or errors with Webcor/Obayashi Joint Venture’s
Question on Proposal Documents Form (QPD in Forms Section). Each submitted QPD
question and its associated response will be posted to the TJPA website for all Trade
Subcontractors to review.
@ In the event that the response required does not reside within the Request
for Proposal Documents and a response is determined required by
Webcor/Obayashi Joint Venture a written and binding clarification will be issued
as an Addendum to all Trade Subcontractors of record. Webcor/Obayashi Joint
Venture is not responsible for oral explanation or interpretations of the Request
for Proposal Documents.
(@) A mandatory Pre-Proposal Conference shall be held to allow for Trade
Subcontractor’s clarification(s) of the intent of the Request for Proposal
Documents, dissemination of information and a site visit/tour. Refer to Exhibit A
for further information.
3 Refer to Exhibit A for the QPD deadline.

2. Substitution of Unspecified Products
a) Products specified in the Request for Proposal Documents establish a minimum standard
of required type, function and quality that substitutions must meet to be considered acceptable
for the project. To obtain acceptance of unspecified products, Trade Subcontractors shall
submit written requests at least ten (10) calendar days prior to the date of receiving Proposals
using the QPD form accompanied by a Request for Substitution form (Section 00 04 40)
together with required supporting documentation.
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@ The burden of proof of the merit of the proposed substitute item is upon
the Trade Subcontractor.
2 The decision of approval or disapproval of a proposed substitute item
will be final.
3 If approved the approval shall be set forth in an Addendum issued to all
prospective Trade Subcontractors.

b) Questions or requests for substitution received less than ten (10) calendar days prior to

the Proposal date and time will not be answered.

¢) Requests for Substitution post Bid date and time
Q) If a Trade Subcontractor wishes to propose an "or equal™ or other product
substitution, Trade Subcontractor must make such request no later than ten (10)
business days following the date of bid opening. Requests shall be granted or
denied at Webcor/Obayashi Joint Venture’s sole discretion. If Webcor/Obayashi
Joint Venture does not accept the substitution prior to the date of Award, the
request is deemed denied; Trade Subcontractors must use only the price of
approved products in calculating their Bids. Refer to Section 00 04 40.

3. Exclusions/Clarifications/Qualifications
a) Bids which include any exclusion, alteration, omission or qualification of the terms of the
Request for Proposal Documents shall be rejected as non-responsive.

4. Addenda

a) Addenda will be distributed to all Pre-Qualified (if a pre-qualification process is
conducted) prospective Trade Subcontractors and made available as per the Obtaining Request
for Proposal Documents section above.

b) All Trade Subcontractors shall ascertain receipt of all Addenda prior to submission of a
Proposal. Submit the Acknowledgement of Receipt of Addenda Form (ARA in Forms
Section). Failure to complete and submit this form may cause Trade Subcontractor to be non-
responsive and its Proposal may be rejected.

6. Tax
a) The Trade Subcontractor’s Cost Proposal shall include all applicable taxes including but
not limited to Sales Tax and /or Use Tax
b) San Francisco, California shall be designated the point of sale for all materials purchased.
Submit the Business Tax Declaration Registration Form (Section 00 04 54).

7. Phases of Construction
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a) Trade Subcontractors acknowledge that if awarded the Subcontract, the project is
administered under a method referred to as phased construction whereby construction
commences prior to the completion of all working construction documents for subsequent
Work.

F. Award & Execution of Contract

1. Award
a) In accordance with TIPA Procurement Policy, no bid is accepted and no construction
contract in excess of $400,000 is awarded by the TJPA until such time as the TJPA
recommends the Contract for award, and the TIPA Board of Directors then adopts a resolution
awarding the Contract.
b) All contract awards are subject to certification by the TIPA Finance Coordinator as to the
availability of funds.

C) he-Contract—if-awa
. I . "
2. Execution

a) The successful Trade Subcontractor shall deliver within five (5) working days after the
date of Webcor/Obayashi Joint Venture’s written notification of award of the Contract, the
following properly completed and signed documents to Webcor/Obayashi Joint Venture:
@ Subcontract, two (2) original copies with the successful Trade
Subcontractor’s signature affixed thereto. If successful Trade Subcontractor is
"doing business as" company, attach a copy of "dba" certificate filed with and
certified by the County Clerk.

3) Insurance certificates and endorsements (see Exhibit D), two (2) original
copies of each, including the following:
@) The Contract number and Project title "Transbay Transit Center,"
the agent names and telephone numbers, and the name of the certificate
holder as follows:
Webcor/Obayashi Joint Venture
Attn: Project Accountant
183 Fremont St.
San Francisco CA 94105
(b) Name as additional insured the parties as specified in section 00
08 05 with endorsement attached.
(c) If the standard Accord form is used, delete the wording
“endeavor to” and “but failure to mail such notice shall impose no
obligation or liability of any kind upon the company, its agents or
representatives.”
4 Corporate authority in the form of resolution or certified extract from the
minutes authorizing the signatory to sign on behalf of the corporation.

(5) Dower of Attornev authg no_sianatories to exe a Darfn
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(7) Failure to deliver to Webcor/Obayashi Joint Venture one or more of the
documents listed shall constitute a refusal to enter into the Contract and—may

End of Section Il — Instructions To Trade Subcontractors
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IV. TRADE SUBCONTRACTOR REQUIREMENTS

A

General Information

The complete Request for Proposal including this Project Request for Proposal Manual will be
incorporated into the successful Trade Subcontractor’s Long Form Subcontract.

Subcontractor is also designated as Trade Subcontractor and thus these names (Subcontractor /
Trade Subcontractor) can and will be used interchangeably. Where “Contractor” is specified in the
Request for Proposal Documents including, but not limited to the plans and specifications, it shall
be understood that the Trade Subcontractor is responsible for compliance for any requirement
therein.

Work to be performed by Trade Subcontractors shall be in accordance with the complete Request
for Proposal (RFP).

This Project Request for Proposal Manual is supplemental in nature and is not intended to replace
the plans and specifications. If any conflicts exist between any of the documents provided to the
Trade Subcontractor, the most stringent condition applies. At its sole discretion, Webcor/Obayashi
Joint Venture shall determine the more stringent condition.

1. Codes
a) Trade Subcontractor shall operate, furnish and install work in accordance with all
applicable local, state, national codes, and governing authorities including, but not limited to
ADA access requirements.

2. Office Space
a) No Trade Subcontractor office space will be provided on or off site.

3. Parking and Staging
a) Trade Subcontractor is responsible for all of their parking for their employees, tier
subcontractors, vendors, etc. as no parking is provided.
b) Webcor/Obayashi Joint Venture will not provide areas for staging unless specifically
noted in the Request for Proposal Documents. Staging areas will remain in control of
Webcor/Obayashi Joint Venture at all times. Arrangements for use of staging areas must be
approved in advance by Webcor/Obayashi Joint Venture. All arrangements for use of any
other properties by Trade Subcontractors will be made by that Trade Subcontractor.
c) “MUNI” Hump will be made available to Webcor/Obayashi Joint Venture as needed for
direct construction activities. Currently, it is available to the demolition contractor until
Spring 2011. After that it becomes available during shoring wall installation activities.
Following, this area will be made available to Webcor/Obayashi Joint Venmture for other
ongoing construction activities until such time as development of this parcel is ready for
construction. That date is not currently known but it is not expected to occur before the late
months of 2012.

4. Daily Reports
a) The Trade Subcontractor shall submit its official Daily Report format upon award for
Webcor/Obayashi Joint Venture approval.
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b) Trade Subcontractor shall provide a record copy of the daily report to Webcor/Obayashi
Joint Venture by 9am the following work day including all required information pursuant to
Request for Proposal Documents including, but not limited to plans and specifications, and the
following additional information:
(1) Schedule Activity ID for all activities underway
2 Delays/Impacts to the Work
3 Damage to the Work
4) Daily Maintenance Checks for all Trade Subcontractor installed systems
(5) Daily quantities associated with the day’s Work, Trade Subcontractor
shall coordinate with Webcor/Obayashi regarding what quantities to report.
(6) Number of employees per trade (including but not limited to: foreman,
journeyman, apprentices and administrative personnel.)
c) Staying current with submission of the complete Daily Reports is a requirement for
Progress Payment.

5. Weekly Meetings
a) Subcontractor agrees that its Superintendent and/or Project Manager will attend all
meetings as required by Section 01 10 40 and Section 01 12 00 and as requested by
Webcor/Obayashi Joint Venture.

6. Permits
a) Trade Subcontractor shall obtain all required ancillary permits to complete their scope in
a timely manner. Refer to Specification Section 01 14 10 for project permits.
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8. Surveying, Staking and Layout
a) W ayashi-Jeint-Venture-w , 3 3 3 .

b) Trade Subcontractor shall include all staking, elevation control, line, grade and field

layout required to complete the Work.

¢) Trade Subcontractor shall protect and maintain layout from weather and other trades.

d) Any discrepancies in the Documents or other Trade Subcontractors Work not brought to

Webcor/Obayashi Joint Venture’s attention in a timely manner so as not to affect the schedule

prior to beginning the installation of the Trade Subcontractor’s work shall be the responsibility

of the Trade Subcontractor.
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c) Webcor/Obayashi Joint Venture will not be responsible for costs, repair, etc., for any
damage caused by other trades. Trade Subcontractors shall be responsible for all costs
associated with Trade Damage.

d) Trade Subcontractor shall settle all Trade Damage costs with affected Trade
Subcontractors. Upon submission of the executed agreement between the parties involved,
Webcor/Obayashi Joint Venture will issue the corresponding additive/deductive change orders
as necessary.

14. Security
a) Trade Subcontractor will be required to provide 100% of the necessary Security measures
to protect their materials, work space, equipment and other elements of their work. Any Trade
Subcontractor materials or equipment that is lost or damaged will be the responsibility of the
Trade Subcontractor.

15. Weather Protection
a) It is the responsibility of the Trade Subcontractor to take all reasonable measures to
protect in-progress Work from inclement weather.

b)  n-the-eventthe building-requires-weatherp

16. Temporary Toilets and Sanitary Facilities
a) Trade Subcontractor will provide temporary toilet and hand washing facilities for their
employees.
17. Temporary Power
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a) Webcor/Obayashi Joint Venture will provide temporary power to distribution points in
the-Site-Logisticsplan-{see-Exhibit-A} for the project. Subcontractor shall be responsible for
all temporary power needs to complete their work beyond the distribution points provided by
Webcor/Obayashi Joint Venture. Webcor/Obayashi Joint VVenture will not provide temporary
power for welding.

18. Temporary Lighting
a) Trade Subcontractor shall provide all code required temporary lighting.
b) Trade Subcontractor shall include all task lighting for proper installation of your Work.

19. Temporary Water
a) Trade Subcontractor is responsible for all hoses, pumps, metering from hydrants,
payments for water, or any other means and methods required for connecting to and providing
water to execute subcontractor’s work. Trade Subcontractor is responsible for supplying their
own drinking water, cups and trash receptacles.
b) Trade Subcontractor shall provide Webcor/Obayashi Joint Venture with a plan for
approval prior to installation of temporary water system.
¢) Trade Subcontractor shall perform a daily maintenance check of any installed systems
and note status in the Daily Report.

20. Notification Requirements
a) Trade Subcontractor shall provide all required notifications to Webcor/Obayashi Joint
Venture as reasonably required to permit Webcor/Obayashi Joint Venture to comply with its
notice requirements as set forth in the Request for Proposal Documents.

22. Existing Utilities/Existing Condition
a) No changes will be issued due to Trade Subcontractor not taking into account all existing
conditions that are observable or that are evident in the Request for Proposal Documents.
b) Trade Subcontractor will be responsible to adequately locate all existing utilities that may
be encountered in the completion of Trade Subcontractor’s work.

23. Delivery Requirements
a) Trade Subcontractor shall provide all necessary equipment and personnel to stock
construction materials including overtime when required by Webcor/Obayashi Joint Venture.
b) All deliveries of materials to the jobsite shall be scheduled in writing with the
Webcor/Obayashi Joint Venture's superintendent (minimum 48 hours written notice) with
respect to date, time, and unloading or storage location. If requested, provide a detailed outline
of delivery schedule and sequence(s).
¢) Unscheduled deliveries are subject to being turned away.
d) Do not schedule weekend deliveries.
e) Trade Subcontractor to provide traffic and pedestrian control as required for deliveries.

24, Traffic
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a) Trade Subcontractor shall follow all traffic control measures as indicated in the Proposal
Documents
b) Trade Subcontractor is responsible for all traffic control to complete Work.

25. Sidewalk and Street Coordination
a) Trade Subcontractor shall include all street cleaning, certified flag persons, street and
pedestrian traffic coordination for the Work on a daily basis.
b) Trade Subcontractor shall include any special routing provisions as required by
governmental agencies or Webcor/Obayashi Joint Venture. All personnel provided shall be
trained per the Site Specifc Safety Plan as well as Section 01 15 70.
c) Trade Subcontractor includes all street use permits and fees as required to complete the
Work.
d) Trade Subcontractor shall construct, maintain and relocate temporary pedestrian
walkways and/or shore existing sidewalks when required to maintain public pedestrian access.
Maintenance shall include the removal of graffiti on a daily basis.

217. Personnel/Material Access
a) Trade Subcontractor will be required to coordinate the placement of their temporary
means of access with Webcor/Obayashi Joint Venture.
b) Trade Subcontractor’s temporary access will be made available to all Trade
Subcontractors.

28. Vehicle Maintenance
a) It will be the responsibility of Trade Subcontractor to maintain all their vehicles and
equipment used on-site and comply with the following items:
@ Maintained to prevent oil and/or other fluid leaks.
2 Kept clean as necessary to prevent excessive build-up of oil and grease.
3 Repaired off-site. No vehicular repairs are allowed to be made on-site.

(@) Incoming vehicles and equipment, inspected by Trade Subcontractor for
leaking oil and fluids. Leaking vehicles and/or equipment shall not be allowed
on-site.

5) Cleanup and proper disposal of any oil or fluid leak.

29. Superintendent
a) The Trade Subcontractor shall provide a minimum of one field Superintendent for each
designated work zone. These field Superintendents shall answer to the Trade Subcontractors
general Superintendent in charge of the entire project. An approved fluent English speaking
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field Superintendent, Foreman level or above, that is able to act on direction from
Webcor/Obayashi Joint Venture shall be provided at all times while workmen are on site. The
designated field Superintendents shal-be-non-werking-and shall be equipped with a cellular
phone at no cost to Webcor/Obayashi Joint Venture to expedite jobsite communications
between Webcor/Obayashi Joint Venture and Trade Subcontractor. Trade Subcontractor shall
provide office support staff, including project manager to service the project to the satisfaction
of Webcor/Obayashi Joint Venture. Refer to Exhibit A for all additional Trade Subcontractor
Supervision requirements.

30. Team Resumé

a) Trade Subcontractor shall include a resume of the proposed jobsite
foremen/superintendents with the Proposal. This person will work directly with
Webcor/Obayashi personnel to schedule deliveries, provide adequate manpower, and inure the
project is completed in a cost effective, efficient manner. Trade Subcontractor will also
provide a 24-hour contact who can be contacted in an emergency and a project organizational
chart upon award.

b) Trade Subcontractor shall provide resumes of key personnel who will manage and
supervise the construction at request of Webcor/Obayashi Joint Venture in order to validate
consistency with those identified at the time of qualification.

31. No Smoking
a) Smoking is strictly prohibited on the jobsite and is grounds for removal from the project
site.

32. Specific Project Requirements
a)  With regard to Specification Sections 00 08 13 Specific Project Requirements and 01 35
65 Mitigation Measures and Monitoring, Trade Subcontractor shall hire a credentialed
independent industry specialist (i.e. acoustician, industrial hygenist, etc.) as appropriate to
develop, implement, monitor, and enforce Trade Subcontractor and Project specific work plans
for compliance with all governing agency requirements.

33. Wet Site
a) When the project site conditions are wet, Trade Subcontractor will be responsible for
cleaning all of the Trade Subcontractor’s vehicles to ensure mud and debris are not tracked
onto the public right of way.

34. Storm Water Pollution Prevention, Erosion, and Sediment Control Plan
a) Trade Subcontractor shall be responsible for the preparation, submission, and execution
of the project Storm Water Pollution, Erosion, and Sediment Control Plan, per the plans and
specifications.

35. Submittals
a) Consistant with the requirements set forth in the Request for Proposal Documents, Trade
Subcontractor is required to provide electronic copies of the submittals.
b) At Webcor/Obayashi Joint Venture’s option, the Trade Subcontractor may be required to
use an Internet based Project Management program where submittals are uploaded directly to
the website by each respective Trade Subcontractor. See Communications section below and
Request for Proposal Documents for further information.
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¢) Trade Subcontractor shall provide submittals as defined in the technical specifications
pursuant to section 01 13 00 and in compliance with the Project Schedule.
@ Trade Subcontractor shall provide the Trade Subcontractor’s Submittal
Schedule no more than ten days after Award. Procurement lead times must be
indicated on the submission.
2 Webcor/Obayashi Joint Venture shall provide an electronic Microsoft
Excel form for Submittal Schedule and determine required grouping of submittal
packages. All fields must be filled in.
3 Trade Subcontractor shall incorporate all submittals into their Trade
Package Progress Schedule (See subsection C of General Requirements section
of this Project Request for Proposal Manual.
d) In their detailed shop drawings Trade Subcontractor shall identify all elements of work
that are required to remain uninstalled until the Work of other Trades is installed. Trade
Subcontractor may install, remove and reinstall their work as required or make other
arrangements at their cost so as not to impact the schedule or other Trade Subcontractors.
e) In addition to the electronic submission at the Trade Subcontractor’s expense, shop
drawings shall be submitted to a Small Business Enterprise reprographic company
electronically for printing and delivery of two additional copies to the quantity outlined in the
Request for Proposal Documents to Webcor/Obayashi Joint Venture.
f)  Trade Subcontractor shall update the Excel submittal form and reconcile it with the Trade
Package Progress Schedule no less than twice a month. Payment may be contingent on the
receipt of this form.

37. Billing Projection
a) Successful lowest responsible Trade Subcontractor shall provide a Billing projection
anticipated throughout the course of the project upon award and update monthly thereafter for
submission with payment. Refer to PC for submission requirements.

38. Manpower Projection
a) Successful lowest responsible Trade Subcontractor shall provide a month-by-month
projection of average jobsite manpower and resources which ties to the total man-hours
provided on the Proposal Form. This projection shall be updated monthly with the payment
request. Refer to PC for submission requirements.

39. Escalation
a) Trade Subcontractor shall include all escalation for their Scope of Work for the duration
of the Project (Refer to Exhibit | for Trade Package Progress Schedule).

40. LEED- NC Version 3.0
a) This is a LEED project with target set to achieve LEED Silver Certification. Trade
Subcontractor shall have a thorough understanding and fully comply with all requirements
noted in specification section 01 81 13 in conjunction with the Request for Proposal
Documents and Exhibit E to provide all required documentation and satisfy timely
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compliance. Monthly summaries and deliverables are required with each progress payment
requisition in addition to the specifc requirements noted in the specification and Request for
Proposal Documents.
b) Any and all material, labor and documentation that is or may be required to comply with
the USGBC LEED requirements for which this project is registered, shall be a cost of the
project and included in the base proposal, all alternates, proposal addenda or changes incurred
or presented throughout the duration of the project..
c) The USGBC LEED certification credit matrix as included in the Request for Proposal
Documents provides a guide to the LEED credits that are under consideration for this project.
This matrix is subject to change at any time during the project and the Trade Subcontractor is
responsible to comply with these changes by the LEED Consultant. Costs to provide
documentation for the Design Review Submittal (DRS) and Construction Review Submittal
(CRS) components as applicable are included in the project proposal(s) as submitted. If there
is a conflict between any portion of the specifications section(s), drawings or other documents,
those that are most applicable to the requirement as outlined by USGBC for the specific
credit(s) take precedence.
d) Trade Subcontractors, lower-tier subcontractors, suppliers and providers are responsible
to ensure that any substitutions or changes are in full accordance with USGBC LEED
requirements. Any materials, methods or processes that are not in full compliance shall not be
submitted for inclusion or consideration. If items are submitted, or actions taken, or
noncompliance with required actions that do not fully meet the USGBC LEED requirements
the firms, subcontractors, suppliers and providers are responsible to fully remedy the situation
including the removal, reinstallation, remediation, correction of their work and compensation
to others for related work that may be impacted by their actions and activities.

41— \Warranty
a) =

42. Communications

a) Trade Subcontractor shall direct all communications concerning the Trade
Subcontractor's work to Webcor/Obayashi Joint Venture's Project Manager or Project
Superintendent, as applicable copying Webcor/Obayashi Joint Venture’s designated Document
Control personell. In no case shall communications be made directly to the Owner's
representatives (architects, engineers, etc.) unless specifically directed by Webcor/Obayashi
Joint Venture. Trade Subcontractor shall meet or exceed the requirements listed in the Request
for Proposal Documents and the following minimum requirements outlined below as
necessary to facilitate project communication:

Q) Full time Internet connection, (phone dial-up is not acceptable). E-mail

system that will handle attachments of at least 8MB (AOL or similar is not

acceptable).

(2 Internet Explorer, version 7.0 or later.

3 Scanner capable of handling at least 8 1/2 x 11 sheets.

4 Trade Subcontractor, if requested to use, shall utilize an Internet-Based

Project Management System providing collaboration tools for the Project and an
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Internet Base Document Sharing Website, which may be used to facilitate the
electronic dissemination of Project Information. Refer to Request for Proposal
Documents for additional information.

43. Distribution of Contract Documents
a)  All distribution of Contract Documents will be done through email notifications from a
web based system. This includes revisions to the original scope of work including addendums,
instructional bulletins, etc.

44, Upon Execution of the Subcontract

a) One electronic set including drawings and specifications of the conforming Construction
Documents will be provided to the Trade Subcontractor. Costs for hard copies or additional
electronic copies of Construction Documents or Request for Proposal Documents, if desired
by the Trade Subcontractor, shall be borne by the Trade Subcontractor. Architectural bulletins,
changes, addenda and revisions to the plans shall be handled in the same manner.

b) Trade Subcontractor shall provide Webcor/Obayashi a copy of all applicable codes,
reference guides, standards, etc. as requested by Webcor/Obayashi Joint Venture in addition to
those required to be purchased by Webcor/Obayashi Joint Venture or Trade Subcontractor and
be made available on site at all times.
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47. Final Cleaning
a) Trade Subcontractor shall provide final cleanup of Trade Subcontractor’s installed
material surfaces immediately prior to acceptance by the Owner and Architect/Engineer.

48. Damaged Material
a) Damage/breakage of material during and/or caused by the installation will not be an
excuse for delays in the project schedule.

49, Use of Webcor/Obayashi Joint Venture’s Equipment
a) Notwithstanding any provision of the construction contract or any proposal document to
the contrary, if at the request of Trade Subcontractor, Webcor/Obayashi Joint Venture permits
Trade Subcontractor personnel to use Webcor/Obayashi Joint Venture's equipment such as
hoisting equipment, safety planks, ladders, and scaffolds, Trade Subcontractor will indemnify
Webcor/Obayashi Joint Venture and hold Webcor/Obayashi Joint Venture harmless from any
and all liability, claims, actions, demands, damages, and expenses, including without
limitation, reasonable attorneys' fees arising out of injury to persons or property in any way
connected with such use of any project services, facilities, or equipment.

B. Safety

The Webcor/Obayashi Joint Venture Site Specific Safety Plan is provided as Exhibit H.

Webcor/Obayashi Joint Venture retains the right to modify this safety program during the

execution of any contract. It will be incorporated into the Trade Subcontractor’s contract without

any cost.

Procurement, installation and maintenance of impalement protection devises shall be the
responsibility of the Trade Subcontractor who installed the potential hazard. Impalement hazards
include but are not limited to rebar, conduit, piping, etc. The Trade Subcontractor shall also be
responsible for coordinating their removal and disposal of the protection devices with all other
Trade Subcontractors and Webcor/Obayashi Joint Venture in order to maintain a safe project site.

Trade Subcontractors submit their Health and Safety Plan a minimum of thirty calendar days
prior to start of work and as per the Request for Proposal Checklist (PC in Forms Section).

Exhibit H defines all project safety and crisis management requirements including online safety
training (ClickSafety), online safety performance tracking (Safe Site One), Job Hazard Analysis
(JHAS), meetings, fines, etc.

Being current with the submission of the meeting minutes and JHA reports is a requirement of
Progress Payment.

Project Staffing Requirements

Every subcontractor shall employ a full time Designated Safety Person (DSP) to coordinate
project safety requirements. The DSP shall have at a minimum all the following
gualifications:

1. A resume reflecting recent experience in conducting and supervising safety and
health programs on construction projects within the prior two years.
2. The DSP shall also be knowledgeable in occupational health and safety requirements.
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3. Shall poses a current OSHA 30 Hour Construction Safety training Certificate within
the prior four years.
4. Posses a current CPR /First Aid and AED certification.

A full time DSP is required up to 30 employees including tiered subcontractors. For each
additional 20 employees, another DSP shall be required including tiered subcontractors. The
DSP shall have no other duties than full time safety. The designated safety person (DSP) are
subject to Webcor/Obayashi’s approval and may be removed at any time with or without cause
and replacement personnel provided at the subcontractor’s/employer’s expense.

The DSP shall attend weekly safety meetings conducted by Webcor/Obayashi’s site safety
manager to discuss safety related issues on the project.

C. Scheduling and Phasing
Each Trade Subcontractor is to carefully examine the Concept Schedule (Exhibit I) and Project
Milestones enclosed in the Request for Proposal Documents. Each Trade Subcontractor shall be
prepared to review at the post-proposal/pre-award meetings a schedule for the engineering,
fabrication, delivery and installation of its Work. This information will be considered in the
award recommendation.
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D. SBE Program
Trade Subcontractor shall abide by the SBE rules and regulations set forth in the Prime Contract
and Specification Section 00 08 21and submit required forms.

There will be SBE participation requirements for each scope of work. Refer to Exhibit A for SBE
participation requirements.  Trade Subcontractors shall provide Good Faith Outreach
Documentation for SBE participation requirements.

E. Coordination

1.

Site
a) Trade Subcontractor, at no additional cost, shall relocate or move site office, stored
material or equipment if required by Webcor/Obayashi Joint Venture.

With Other Trades
a) Trade Subcontractor shall provide coordination with all other trades as necessary for a
complete installation. Some of Trade Subcontractor’s work may have to be performed on a
piece meal basis to allow the project as a whole to proceed in a productive manner.

With Consultants
a) Trade Subcontractor shall schedule all required inspections with the Architect, Inspector
and/or other consultants through Webcor/Obayashi Joint Venture.

With Governing Agencies
a) Trade Subcontractor will perform all coordination with public agencies as indicated in the
Request for Proposal Documents, at the request of Webcor/Obayashi Joint Venture and as
required to complete execution of the Work at no additional cost to the project.
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F. Logistics
The site access points provided in Trade Subcontractor’s Site Logistics plan are subject to
Webcor/Obayashi Joint Venture’s review and/or approval prior to Trade Contractor proceeding.
The plan shall conform to Webcor/Obayashi Joint Venture’s Site Logistics Plan included in
Exhibit A.
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c) ProductionControl
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H.

Clean Up

Daily Subcontractor Clean Up

At all times, and specifically at the end of each day, during the course of construction, Trade
Subcontractor shall perform his work so as to maintain the site in a clean, safe and orderly
condition.

If Trade Subcontractor fails to comply within 24 hours of a written (email) warning by
Webcor/Obayashi Joint Venture, a minimum fine of $500 in addition to the cost of work plus
15% mark-up will be back-charged to the Trade Subcontractor’s account, per occurrence.

Trade Subcontractor shall provide its own break area and will be responsible for its own trash can
for Trade Subcontractor’s employee’s lunch / break trash. This trash shall be emptied by Trade
Subcontractor on a daily basis. Webcor/Obayashi Joint Venture will designate break area.

Upon completion of the Work under this agreement, the Trade Subcontractor shall remove from
the site, all hazardous materials, temporary structures, debris, and waste incident to its operations
and clean all surfaces, fixtures, equipment, etc. relative to the performance of this Agreement.
Composite Crew Clean Up

The Trade Subcontractor shall provide all debris boxes required for their Work and for the use by
the composite crew clean up.

Insurance Requirements

Refer to Section 16 of the subcontract, the Prime Contract, and Exhibit A for specific insurance
requirements.

Prior to commencement of any work and as per the Request for Proposal Checklist (PC in Forms
Section) Trade Subcontractor shall submit certificates of Insurance and the Additional Insured
Endorsement in which the Owner, Webcor/Obayashi Joint Venture, their officers, agents,
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directors, representatives and employees (and all other parties required as noted in Request for
Proposal Documents) shall be designated as additional insured under Trade Subcontractor’s
general liability insurance policy.

The Trade Subcontractor, or its Lower-Tier Subcontractors, who perform abatement of hazardous
or contaminated materials shall maintain and enforce the Environmental Pollution Liability
Insurance required in Section 00 08 05 (Insurance Requirements).

J. Audit

Webcor/Obayashi Joint Venture and TJPA shall have the right to examine, copy and audit all
documents (whether paper, electronic, or other media) and electronically stored information,
including, but not limited to, any and all books, estimates, records, contracts, escrow proposal
documents, proposal cost data, schedules, subcontracts, job cost reports, and other data, including
computations and projections, of Trade Subcontractor, Lower-Tier Subcontractors and Suppliers
related to Request for Proposal, negotiating, pricing, or performing the Work covered by: (i) a
Change Order Request or Proposed Change Order; (ii) Force Account Work; or (iii) a Contract
Claim. In the event that Trade Subcontractor is a joint venture, said right to examine, copy, and
audit shall apply collaterally and to the same extent to the records of the joint venture sponsor,
and those of each individual joint venture member. These limitations do not affect any other audit
rights, including but not limited to the right to audit Trade Subcontractor books and records.

Upon written notice by Webcor/Obayashi Joint Venture or TJPA, Trade Subcontractor
immediately shall make available at its office at all reasonable times the materials noted above for
examination, audit, or reproduction. Notice shall be in writing, delivered by hand or by certified
mail, and shall provide no fewer than five-days' notice of the examination and/or audit.
Webcor/Obayashi Joint Venture and TIPA may take possession of the records and materials
noted in above by reproducing documents for off-site review or audit. When requested in
Webcor/Obayashi Joint Venture’s or TIPA's written notice of examination and/or audit, Trade
Subcontractor shall provide Webcor/Obayashi Joint Venture and TIPA with copies of electronic
documents and electronically stored information in a reasonably usable format that allows
Webcor/Obayashi Joint Venture and TJPA to access and analyze all such documents and
information. For documents and information that require proprietary software to access and
analyze, Trade Subcontractor shall provide Webcor/Obayashi Joint Venture and TJPA with two
licenses each with maintenance agreements authorizing Webcor/Obayashi Joint Venture and
TJPA to access and analyze all such documents and information.

Webcor/Obayashi Joint Venture and TJPA have sole discretion as to the selection of an examiner
or auditor and the scope of the examination or audit.

Webcor/Obayashi Joint Venture and TJPA may examine, audit, or reproduce the materials and
records under this Paragraph from the date of award until four years after Final Completion,
unless such period is extended by written notice from Webcor/Obayashi Joint Venture and TIPA
to the Trade Subcontractor within the four-year period.

Failure by the Trade Subcontractor to make available any of the records or materials noted above
or refusal to cooperate with a notice of audit shall be deemed a material breach of the Contract
and grounds for Termination For Cause.
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Trade Subcontractor shall insert a clause containing all the provisions of this Paragraph in all
subcontracts of Lower-Tier Subcontractors and Suppliers for this Contract over $10,000.

K. Closeout

1. As-Builts
a) Trade Subcontractor shall maintain a set of up-to-date as-built drawings on site at all
times. Proof of up-to-date as-builts will be a requirement for monthly invoice approval and
progess payment.
b) In addition to requirements outlined in the Request for Proposal Documents, Electronic
copies shall be provided by Trade Subcontractor in PDF form, colored, with changes marked
in red for review.
C) 3 3 aFa abeled-by ame-
d) Trade Subcontractor shall e-mail the electronic As-Builts to Document Control by the last
working weekday of the month. If files are too large a CD may be sent to Webcor/Obayashi
by the last weekday of each month.
e) At conclusion of construction, prior to Webcor/Obayashi Joint Venture releasing
retention/final payment to Trade Subcontractor, Trade Subcontractor must provide one
compact disk containing electronic files in .dwg format and PDF format and three (3) sets of
accurate and complete As-Built drawings.

f) Operation nd—Maintenance—Manua

End of Section IV — Trade Subcontractor Requirements
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V. Webcor/Obayashi Request for Proposal Forms

A——ReguestforProposal- Checklist (PC} SEE EXHIBIT A
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10. Webcor/Obayashi Joint Venture reserves the right after opening Proposals to reject any or all Proposals, and to
waive any minor irregularity in a Proposal.

END OF PC
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B. Questions On Request for Proposal Documents (QPD)

{WEBCOR/OBAYASHI USE} QPDNo.
Project: Transbhay Transit Center
Contract No. Recd:
To: Webcor/Obayashi Joint Venture TPAo: Date:
(See Exhibit A for Contact Information) Cnslt to TIPA:
From: Date Adden. Req'd: Yes_ No__
Firm: Tel: To Trade Subcontractors: Yes_ No__
Fax:
Spec. Paragraph(s):
Section:
Drawing Detail(s):
Sheet:
Question:

o Mark this circle if the QPD can be answered by Trade Subcontractor's review of the documents. Reply with location(s) where
the information can be obtained.

Reply:
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By: Firm: Date:

The reply is an answer to a Trade Subcontractor's question. The reply does not change the Proposal Documents unless the
information contained therein is issued in an Addendum. At the sole discretion of Webcor/Obayashi Joint Venture, the question
and reply may be returned to the questioner and distributed to those on the Plan Holders List for informational purposes.

END OF QPD
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D. Acknowledgment of Receipt of Addenda (ARA)

If Addenda to the Proposal Documents have been issued for this Contract, please indicate receipt thereof by filling in the
appropriate Addendum number and filling in date received below.

Addendum No.

Addendum No.

Addendum No.

Addendum No.

Addendum No.

Addendum No.

Addendum No.

Date Received

Date Received

Date Received

Date Received

Date Received

Date Received

Date Received

A PROPOSAL MAY BE RENDERED NONRESPONSIVE IF THE TRADE SUBCONTRACTOR DOES NOT
ACKNOWLEDGE THE RECEIPT OF ALL ADDENDA WHICH MAY HAVE BEEN ISSUED FOR THIS CONTRACT.

Trade Subcontractor's Name

Name and Title of Signer

Trade Subcontractor's Street Address

Trade Subcontractor's City, State, ZIP

Trade Subcontractor's Telephone No.

Signature of Trade Subcontractor or Authorized Date
Representative

END OF ARA
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Amount-of Subcontract:
AROHAHoHUBEORTACE

Contractor’s Licence No—

SOt attor S5 1=ACCHSCTNO

Amount-of Subcontract:
AROHAH0+HoUBEORTACE

e Ticense No—

SOt aCtoOr S5 1ACCHSCTNO=

Contractor
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Amount-of Subecontract:
AFROHAH0+HoUBEORtACE

Contractor’s I icense Ngo—-

O ACtoT S5 1ACCHSC N0

Amount of Subecontract:
AROH-E+-UHRCORHREE

Contractor’ce Licence No

SO ACtOT 51 ACCHSC N0

Amount of Subecontract:
AROH-E+-UHREORHREE

Contractor’s I icense No—

SO ACtOT S5 1ACOHSC YO

Amountof Subecontract:
AROHR-etoHRBEORH-RCE

Contractor’e Licencse No

COtattor S5 1ACTHSTTNYO
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Amount-of Subeontract:
AROHAetoHRBEORH-ACE

Contractor’s License No—

SOt attor S5 1=ACCHST1TNO

Amount-of Subecontract:
AROHAHo+HoUBEORtact

Contractor’s Licencse No—-

SOt attor S5 1ACCHSTTNO—

Amount-of Subecontract:
AROHAH0+HoUBEORtact:

Contractor’s Licence No

SOt attor S5 1ACCHSCTNO
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F. Subcontracting Request (SR)

Prior to starting Work to be subcontracted, Trade Subcontractor shall submit for Webcor/Obayashi Joint Venture ’s
acceptance the following statement of the Work to be subcontracted, the names of Lower-tier Subcontractors, suppliers and
truckers and description and amount of Work to be subcontracted, and attesting that such subcontracting will conform to the
requirements of the Contract Documents. Submit one (1) completed Subcontractor Request for each subcontract under the
Contract. Substitution or replacement of such Subcontractors shall be made only when approved in writing by
Webcor/Obayashi Joint Venture as set forth in California Public Contract Code section 4107.

Contract No. Contract Title:

Trade Subcontractor’s Name:

Address:

Phone: Fax: e-mail:

| certify that the following subcontracting conforms to the requirements of the Contract Documents and that executed
subcontract(s) will incorporate all applicable provisions of the Contract Documents in accordance with the
requirements of the Long Form Subcontract

Signature of Trade Subcontractor’s authorized
representative:

Title:

Date:

Lower-tier Subcontractor Name:
Address:

Phone: Fax: e-mail:

Portion of Work or Proposal Item, if applicable:

Percent of Portion or Proposal Item Subcontracted: %  Amount of Subcontract: 3

Percent of Portion or Proposal Item performed by SBE joint venture partner, if applicable: %

Describe Work if less than 100% of Portion or Proposal Item is
Subcontracted:

Subcontracting Type (check applicable boxes):

L  Specialty; California specialty license: expiration date:
Listed on SL — Subcontractor List
L  cCaltrans certified DBE; date certified as DBE:
O Certified SBE; certified by: date certified:
Transmit to: O Webcor/Obayashi Joint Venture; date transmitted:
END OF SR
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BOND NO.

PREMIUM
G— SUBCONTRAGCTORPERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS, That we BOND NO.

as Principal, and as Surety, are held and firmly bound unto As Obligee, in the penal sum of

DOLLARS (), lawful money of the United States, for the payment of
which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly
and severally, firmly by these presents.

THE CONDITION OF THE OBLIGATION IS SUCH, That Whereas, the Principal entered into a certain agreement which is
hereto attached and made part hereof, with the Obligee dated 20 , for

being part of the work Covered by a
contract dated on or about , 20 between Hereinafter called Owner, and the said Obligee for

which contract and the specifications and general conditions thereof are hereby incorporated herein and shall be deemed a part
hereof as fully as if set out herein.

NOW, THEREFORE, if the said Principal shall fully indemnify and save harmless the Obligee from all loss, liability, costs,
damages, penalty, attorney’s fees or expense which Obligee may incur by reason of failure to well and truly keep and perform
each, every and all of the terms and conditions of said agreement on the part of the said Principal to be kept and performed,
including but not limited, to completion within the time specified of all work covered by said agreement, performance of all
obligations, and guarantees of the Obligee relating to such work under the contract with the Owner; then this obligation shall be
of no effect, but otherwise it shall remain in full force and effect.

It is a condition hereof that any change, alteration, modification or amendment of any nature whatsoever that may be made in the
terms of said agreement, any change in character or scope of the work to be performed, or the method of performance under said
agreement or modification of said agreement or in the time for completion thereof, any change in the manner, time or amount of
payment as provided therein, any change of any nature whatsoever that may be made in the terms of the contract between the said
Obligee and the Owner or any change that may be made in the performance of the work under said agreement by the Principal,
assented to by the Obligee, whether made under express agreement or not, may be made without notice to the Surety and without
affecting the obligations of the Surety on this bond and without requiring the consent of the Surety, and no such change or
changes shall release the Surety from any of its obligations hereunder, the Surety hereby consenting to and waiving notice of any
such change, alteration, modification or amendment.

It is a further condition hereof that no one other than the named Obligee and the successors, administrators, or assigns of the
Obligee shall have the right of action under this bond.

IN WITNESS WHEREOQOF, the said Principal and Surety have hereinto set their hands and seals, this day of
20.

Affix Corporate Seal By:

Affix Corporate Seal By:
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BOND NO.

PREMIUM
H— SUBCONTRACTORPAYMENTBOND

KNOW ALL MEN BY THESE PRESENTS, That we

as Principal, and as Surety, are held and firmly bound unto As Obligee, in the penal sum of

DOLLARS (), lawful money of the United States, for the payment of
which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly
and severally, firmly by these presents.

THE CONDITION OF THE OBLIGATION IS SUCH, That Whereas, the Principal entered into a certain agreement which is
hereto attached and made part hereof, with the Obligee dated 20 , for

being part of the work Covered by a
contract dated on or about , 20 between Hereinafter called Owner, and the said Obligee for

which contract and the specifications and general conditions thereof are hereby incorporated herein and shall be deemed a part
hereof as fully as if set out herein.

NOW, THEREFORE, if the said Principal shall pay promptly and in full the claims of all persons, firms or corporations,
performing labor or furnishing equipment, materials, or supplies incurred in connection with the contract to be performed under
said agreement, and shall indemnify and save harmless the Obligee from all loss, liability, costs, damages penalty, attorney’s fees
or expenses for all taxes, insurance premiums, any and all applicable contributions, allowances or other payments or deductions,
however termed, required by statue or union labor agreement, including voluntary payment thereof by the Obligee necessary to
insure orderly prosecution of work or other items or services used in, upon or for incurred in connection with the contract to be
performed under agreement, then this obligation shall be of no effect, but otherwise it shall remain in full force and effect.

It is a condition hereof that any change, alteration, modification or amendment of any nature whatsoever that may be made in the
terms of said agreement, any change in character or scope of the work to be performed, or the method of performance under said
agreement or modification of said agreement or in the time for completion thereof, any change in the manner, time or amount of
payment as provided therein, any change of any nature whatsoever that may be made in the terms of the contract between the said
Obligee and the Owner or any change that may be made in the performance of the work under said agreement by the Principal,
assented to by the Obligee, whether made under express agreement or not, may be made without notice to the Surety and without
affecting the obligations of the Surety on this bond and without requiring the consent of the Surety, and no such change or
changes shall release the Surety from any of its obligations hereunder, the Surety hereby consenting to and waiving notice of any
such change, alteration, modification or amendment.

Subject to the priority of the named Obligee with respect to recovery up to the penal sum of this bond, persons who have supplied
or furnished labor, material, machinery, equipment or supplies to the Principal for use in the prosection of the work provided for
in said contract shall have a direct right of action against said principal and Surety under this bond.

IN WITNESS WHEREOF, the said Principal and Surety have hereinto set their hands and seals, this day of
20.

Affix Corporate Seal By:

Affix Corporate Seal By:
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l. Acknowledgment of Receipt and Review - Project Request for Proposal Manual (ARR)
The Project Request for Proposal Manual has been issued for this Contract, please indicate receipt and review thereof by

filling in the appropriate date received and signing below.

Project Request for Proposal Date Received & Reviewed
Manual Date.

A PROPOSAL MAY BE RENDERED NONRESPONSIVE IF THE TRADE SUBCONTRACTOR DOES NOT
ACKNOWLEDGE THE RECEIPT AND REVIEW OF THE PROJECT REQUEST FOR PROPOSAL MANUAL ISSUED
FOR THIS CONTRACT.

Trade Subcontractor's Name (Sign)

Name and Title of Signer (Print)

Trade Subcontractor's Street Address

END OF ARR

ISSUANCE/REVIEW LOG

REV No. ISSUE DATE
0 Not Issued For “CURRENT” 2010-07-30
1 Not Issued For “CURRENT” 2010-08-30
2 Not Issued For “CURRENT” 2010-09-10
3 Not Issued For “CURRENT” 2010-09-22
4 Not Issued For “CURRENT” 2010-10-01
5 Not Issued For “CURRENT” 2010-10-13
6 Not Issued For “CURRENT” 2010-10-29
7 Not Issued For “CURRENT” 2010-11-03
8 Not Issued For “CURRENT” 2010-11-17
9 Not issued for “CURRENT” 2010-12-27
10 Issued for “CURRENT” 2011-02-11

END OF PROJECT REQUEST FOR PROPOSAL MANUAL
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