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I. BIDDER QUALIFICATION PROCESS 
 

C… If the bidder is not previously qualified and other than the prequalified contractors/joint ventures 
listed below, the bidder shall submit a Request for Qualification (RFQ) package no later than 2:00pm 
Pacific time on October 01, 2010. The following prequalified contractors/joint ventures do not need to 
submit a RFQ package at this time. …C 
 
Prequalified Subcontractors/Joint Ventures: 

 Balfour Beatty Infrastructure, Inc. 
 Granite/CJA/NCC Joint Venture 
 Kiewit Pacific Co. 
 Shimmick/Skanksa/Traylor, A Joint Venture 
 Tutor-Saliba Corporation 

 
Notification of the qualification will be provided to the bidder prior to bid date.  Bids submitted by non-
qualified Bidders will not be accepted or opened.  Non-qualified Bidders assume all risk and costs 
associated with submitting a bid if they are deemed not qualified. 
 
Trade Subcontractors looking to qualify during the bid period must use ”Request for Qualifications 
TG03” form available on the TJPA website (http://transbaycenter.org/tjpa/doing-business-with-the-
tjpa/current-contract-opportunities/shoring-buttress-excavation), posted 02/02/2010. Trade Subcontractors 
looking to qualify shall also familiarize themselves with the RFQ Questions & Answers posted to the 
same website. 
 
 

END OF BIDDER QUALIFICATION PROCESS   
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II. KEY DATES FOR BIDDING PROCESS 
 

C… Each bidder shall submit their “Bid Form”, “Schedule of Bid Prices”, and other applicable sections 
and forms in Specification and Project Bidding Manual.  Required submittal documents for the bid are 
listed at Bidding Checklist (BCL) in Project Bidding Manual. …C 
 
Package Issuance Timeline: Starting July 30, 2010 IFB packages, except the drawings and 
specifications, will be available for download from the TJPA website 
(http://transbaycenter.org/tjpa/doing-business-with-the-tjpa/current-contract-opportunities); or by 
contacting Webcor/Obayashi Joint Venture by e-mail at TransbayBidding_TG03@webcor-obayashi.com, 
or fax at (510) 476-3005.  Information regarding how to obtain the drawings and specifications will be 
posted on the TJPA website prior to July 30, 2010. 
 
Pre-Bid Meeting: A pre-bid conference, followed by a jobsite walk, for Trade Subcontractors interested 
in submitting bids will be held on August 19, 2010, at 10:00 am in the TJPA offices at 201 Mission 
Street, Suite 2100, San Francisco, California 94105.  The pre-bid conference is mandatory for Bidders.  
It is optional for subcontractors to Bidders. 
 
E… C… Questions/Clarifications: Questions or clarifications regarding the Bid must be submitted in 
writing to Webcor/Obayashi Joint Venture no later than 2:00pm Pacific time on October 15, 2010. 
Questions On Bidding Documents (QBD) form in Project Bidding Manual shall be used for questions or 
clarifications.  Refer to “Communication with Webcor/Obayashi Joint Venture” for contact information. 
…C …E 
 
E… C… Bid Due Date:  Each Trade Subcontractor shall submit sealed bids to the TJPA offices at 201 
Mission Street, Suite 2100, San Francisco, CA, 94105 by 2:00 pm Pacific time on November 9, 2010.  
No bids will be accepted after 2:00 pm on the bid due date. …C …E 
 
C… Interviews: Webcor/Obayashi Joint Venture at its own discretion may conduct interviews with any 
or all of the Trade Subcontractors if clarifications for their Bid are required by TJPA and/or 
Webcor/Obayashi Joint Venture for the determination. Interviews will be for clarification of Trade 
Subcontractor's responses in the Bid Application, for discussion of additional information, and to 
supplement Trade Subcontractor's responses in the Bid Application. …C 
 
E… C… Notification of Intention to Award Contract:  December 2010 
 
TJPA Board Vote to Approve the Contract Award:  12/2/2010 (December Board Meeting) …C …E 
 
 

END OF KEY DATES FOR BIDDING PROCESS  
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III. COMMUNICATION WITH WEBCOR/OBAYASHI JOINT VENTURE  
 
 

D… At no time during the bid process (defined as the time between issuance of this IFB until issuance of 
the Notice of Intent to Award to Trade Subcontractor) shall Trade Subcontractors contact any person(s) or 
staff of the TJPA, TJPA Program Management/Program Controls (PMPC) team, Webcor/Obayashi Joint 
Venture, CM Oversight (CMO), or other TJPA Consultants regarding this IFB.  The only contact is for 
submission of questions using the contact directions below. …D 
 
C… Submit questions using the Question On Bidding Documents (QBD) form through Webcor/Obayashi 
Joint Venture. See Project Bidding Manual for QBD form. …C 
 
E-mail Webcor/Obayashi Joint Venture at TransbayBidding_TG03@webcor-obayashi.com. 
 
Fax Webcor/Obayashi Joint Venture at (510) 476-3005. 
 
 

END OF COMMUNICATION WITH WEBCOR/OBAYASHI JOINT VENTURE 
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IV. SCOPE OF THE PACKAGE AND BID ITEM INFORMATION 
 

TG03 Buttress, Shoring, Internal Bracing, Access Trestle, Temporary Bridge, Excavation, 
Demolition, Dewatering, and Micropiles Package (BSE): 
 
A. Package Scope Summary 
 
D… The scope of work for the Buttress, Shoring, Internal Bracing, Access Trestle, Temporary Bridge, 
Excavation, Demolition, Dewatering, and Micropiles Package (BSE) is described in the Contract 
Documents. The cost includes all necessary labor, material, equipment, supplies, and supervision required 
to complete the work in accordance with the Contract Documents. Refer to VIII. CONTRACT 
DOCUMENT LIST for the Contract Documents for this Trade Package. …D 
 
The major items of the work for this package will consist of the following elements: 
 Buttress Construction 
 Shoring Wall Construction 
 Excavation including removal/disposal of hazardous material 
 Design, installation, modification, and removal of a Dewatering System (Design-Build) 
 Removal of existing structures, foundations, and utilities 
 Design, installation, and removal of Internal Bracings (Design-Build)   
 Design, installation and removal of Access Trestle (Design-Build) 
 Design, installation and removal of Temporary Bridges (Design-Build)   
 Micropile Construction 
 Installation of mud/rat slab  

 
D… Engineers Estimated Value of this Subcontract is anticipated to be valued at approximately 
$206,500,000. …D 
 
E… Subcontractor is required to review the Contract Documents and Site Conditions in accordance with 
all requirements set forth in the Prime Contract as respects its scope of work (See Document 00700 – 
General Conditions, Article 3.03).  This shall include, without limitation, the obligation to carefully 
review the appropriate portions of the Contract Documents a minimum of 35 days in advance of the Work 
to be executed for the express purposes of checking for any errors, omissions, discrepancies or 
ambiguities and notifying CM/GC in writing promptly within this time period upon discovery of errors, 
omissions, discrepancies or ambiguities so that the CM/GC can properly notify the TJPA within the 30 
day time period prescribed in Document 00700 – General Conditions, Article 3.03.C.   In addition, if 
Subcontractor performs work that it knows, or reasonably should have known, to be contrary to the Code 
or other applicable laws, statutes, ordinances, rules and regulations without written notice to CM/GC, 
subcontractor shall assume responsibility for such Work and shall bear all costs of correction (See 
Document 00700 – General Conditions, Article 3.08.E). …E 
 
B. General Work 
 
E… D… C… All necessary general work shall be included in this package. The general work shall 
include, but not be limited to, site preparation, temporary work surfaces for geothermal and ground rod 
work by other Trade Subcontractor, site safety, temporary electric facility, temporary water facility, 
lighting for night work, traffic/pedestrian lighting, temporary toilets, traffic/pedestrian barricades and k-
rails, flagging for deliveries and off-haul, pedestrian protections, necessary temporary sidewalk /driveway 
modifications, temporary accesses, crane/rescue baskets, toilets, surveying, weather mitigation, clean-up, 
traffic police, dump permits and fees, pedestrian protection, flagging for deliveries, safety work and small 
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tool/equipment specific for this work package.  “IV. Trade Subcontractor Requirements” in Project 
Bidding Manual and the Contract Documents shall be referred to for more information. …C …D …E 

 
Trade Subcontractor’s cost of the general work, overhead, office cost, applicable permits/legal fees, 
administration, bonds, insurances, contingency, profit and other necessary activities for this project shall 
be included in the bid amount and distributed into the Bid Items. 
 
Items in Schedule A of Prime Contract (Specification Section 00 05 20) are categorized as reimbursable 
expense. Those costs shall not be included in the Bid Amount and will be reimbursed by TJPA separately. 
For more details and definitions, refer to the Prime Contract. 
 
C… The following items for this package are added in “IV. Trade Subcontractor Requirements” in 
Project Bidding Manual: …C 
 

A. General Information 
E… 14. Security 
Trade Subcontractor is responsible for maintaining security and related work for its own work for 
each zone until completion of Mud/Rat Slab construction. Security for Temporary Bridges and 
Access Trestles shall be maintained by Trade Subcontractor until their removal. Security for 
Staging Areas that may be provided by TJPA shall be maintained by Trade Subcontractor all the 
time. …E 
 
E… 15. Weather Protection 
Trade Subcontractor is responsible for maintaining weather protection and related work for each 
zone until completion of Mud/Rat Slab construction. Those facilities for Temporary Bridges and 
Access Trestles shall be maintained by Trade Subcontractor until their removal. Weather 
protection for Staging Areas that may be provided by TJPA shall be maintained by Trade 
Subcontractor all the time. …E 
 
17. Temporary Power 
E… C… Temporary power skids might be available at beginning of the dewatering. The usage of 
the temporary power shall be limited to Dewatering, Lighting and other small equipment. Power 
usage fee, which is necessary to complete the contract work and approved by TJPA, will be 
reimbursed by TJPA and shall not be included in the Bid Price. Trade Subcontractor is 
responsible for maintaining the temporary power skids and related facilities until completion of 
Mud/Rat Slab construction. …C …E 
 
C… 18. Temporary Lighting …C 
E… Trade Subcontractor shall be responsible for installing and maintaining temporary lighting at 
the perimeter traffic/pedestrian barricades, at pedestrian walkways, and as required to provide 
code-minimum lighting at egress paths, as well as sufficient foot candle lighting levels to safety 
perform the work at all times, including within the excavation.  At a minimum, Trade 
Subcontractor’s lighting plan will include temporary poles at street level.  In addition to 
supporting lighting, temporary poles shall include conduit for security cameras, power at the pole 
tops for security cameras, and mounting hardware for security cameras.  Security cameras will be 
installed and maintained by others.  Temporary lighting work item includes, but is not limited to, 
installing lighting poles, installing all hardware, switch boxes, breakers, conduits, pulling strings 
among temporary power skids /generators /lighting poles and maintenance required for temporary 
lighting works. Trade Subcontractor’s lighting plan will be a submittal requirement for the 
project. Trade Subcontractor is responsible for maintaining the temporary lighting and related 
facilities for each zone until completion of Mud/Rat Slab construction. Those facilities for 
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Temporary Bridges and Access Trestles shall be maintained by Trade Subcontractor until their 
removal. Temporary lighting for Staging Areas that may be provided by TJPA shall be 
maintained by Trade Subcontractor all the time. …E 
 
E… 19. Temporary Water 
Trade Subcontractor is responsible for maintaining temporary water and related facilities for its 
own work for each zone until completion of Mud/Rat Slab construction. …E 
 
E… 24. Traffic 
Trade Subcontractor is responsible for maintaining traffic control and related work for its own 
work for each zone until completion of Mud/Rat Slab construction. Traffic control for Temporary 
Bridges and Access Trestles shall be maintained by Trade Subcontractor until their removal. 
Traffic control for Staging Areas that may be provided by TJPA shall be maintained by Trade 
Subcontractor all the time. …E 
 
25. Sidewalk and Street Coordination  
E… Include cost to furnish, install, maintain, and remove perimeter rail, traffic/pedestrian 
barricades, safety cable, gates, and wheel stop at top of all excavated conditions, and shored 
conditions for Trade Subcontractor’s work. Access Trestle and Temporary Bridge perimeter 
railing will be as required by the Contract Documents and Attachment 2 of this document. 
Existing fences left by Existing Terminal and Ramps Demolition Contractor shall be taken over 
and added/modified/reinforced by Trade Subcontractor, as required to construct the 
traffic/pedestrian barricades. Trade Subcontractor shall have full responsibility (maintenance, 
repair, etc.) for those facilities after their Notice to Proceed (NTP) #2. Trade Subcontractor is 
responsible for maintaining those facilities including street cleaning and graffiti control until 
completion of Mud/Rat Slab construction and turn over to the next Trade Subcontractor. Those 
facilities and work for Temporary Bridges and Access Trestles shall be maintained by Trade 
Subcontractor until their removal. Those facilities and work for Staging Areas that may be 
provided by TJPA shall be maintained by Trade Subcontractor all the time. …E 
D… Trade Subcontractor shall coordinate installation and maintenance of pedestrian walkways at 
cross-streets at all times. All ramps required for connection of pedestrian walkways to existing 
sidewalks to shall meet all codes including applicable ADA requirements. The Trade 
Subcontractor shall check walkways, ramps and other pedestrian facilities throughout the 
workday for potential safety issues. …D 
 
27. Personnel/Material Access 
E… D… Trade Subcontractor shall include in their scope of work all required access to the 
bottom of excavation, typically defined as, but not limited to, manlifts, stairs/stair platforms, and 
ladders. The Trade Subcontractor's responsibility for Personnel/Material Access will end at the 
acceptance of the rat slab. …D …E 
E… The Exhibit I "MH" Activities do not represent the BSE Trade Subcontractor's 
Personnel/Material Access hoists.  These Activities represent the hoists to be included in follow-
on Trade Subcontractor scope.  Trade Subcontractor shall provide hoists for accesses to the 
bottom of mass excavation area. Minimum hoist requirement shall be dual hoists, each with 
minimum 5,000 lb capacity, approximately 5 ft x 12 ft inside dimensions, and non hydraulic 
system. Refer to “Attachment 2  Logistics” for locations of the hoists. The BSE Trade 
Subcontractor will remove their hoists at the completion of the rat slab. …E 
 
E… 
29. Superintendent 



Trade Package TG03 - BSE TRANSBAY TRANSIT CENTER PROJECT 
 San Francisco, CA 
 

G… EXHIBIT A – Rev G - 8 - 
11/3/2010 …G 

At minimum, the BSE Trade Subcontractor shall have One General Superintendent, Four Zone 
Field Superintendents, Four Zone Assistant Superintendents, and Field Engineers/ Formen as 
needed to execute the work. 
…E 
 
E… 34. Storm Water pollution Prevention, Erosion, and Sediment Control Plan 
Trade Subcontractor is responsible for maintaining those facilities for each zone until completion 
of Mud/Rat Slab construction. Maintaining those facilities for Temporary Bridges and Access 
Trestles shall be maintained by Trade Subcontractor until their removal. Those facilities for 
Staging Areas that may be provided by TJPA shall be maintained by Trade Subcontractor all the 
time. …E 

 
D. SBE Program 

C… Trade Subcontractor shall make good faith efforts to obtain a minimum SBE participation of 
24% of the total value of Trade Subcontractor’s bid value.  SBE participation shall be as defined 
in the Contract Documents. …C 
 

E. Coordination 
C… 2. With Other Trades …C 
D… Trade Subcontractor shall coordinate their work with other Trade Subcontractors, especially, 
but not limited to, Trade Subcontractor that will install Geothermal, Electrical Ground Rod, the 
Permanent Train Box Structure, and Permanent Superstructure during TG03 work, as well as 
Utility Relocation Trade Subcontractor and the Existing Terminal and Ramps Demolition 
Contractor. TG03 Trade Subcontractor shall be responsible for coordination of safe access for 
other Trade Subcontractors in a manner that does not impact other Trade Subcontractors’ work. 
…D 
 

E… H. Clean Up 
Trade Subcontractor’s clean up responsibilities shall end at the completion of Mud/Rat Slab 
construction. Cleaning up for Temporary Bridges and Access Trestles shall be maintained by 
Trade Subcontractor until their removal. Cleaning up for Staging Areas that may be provided by 
TJPA shall be maintained by Trade Subcontractor all the time. …E 

 
 
C. Base Bid Item Scope 
 
This section is only supplemental information used to describe how the Bid pricing is to be broken down 
and to generally describe the scope of the work defined in the Contract Documents. All necessary work 
from mobilization to handover to the next Trade Subcontractor shall be included in the Bid items. 
 
1. Mobilization 

D… This bid item includes all mobilization, demobilization, and other preparation costs described in 
the “SECTION 01 15 05 –Mobilization” in the Specification for this package. The Mobilization bid 
price for NTP#2 shall not exceed 5% of the Total Bid amount. …D 

 
2. Pre-Trenching and Back Filling for Shoring Wall 

E… Trenching and Backfilling shall be done prior to Shoring Wall construction in accordance with 
the Contract Documents. This work item includes all locations where Shoring Wall is constructed 
including cut-off walls for zoning. Removing man-made debris in the excavated material, such as 
brick, concrete, pipe, cable, wood, steel hardware, ceramics, abandoned utilities and others, and its 
disposal is to be included in this work item. Hazardous material shall be disposed by following all 
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relevant regulations in accordance with governing authorities. Additional hauling and disposal 
premium cost for existing Class I and Class II hazardous material in pre-trenching area shall be paid 
by the bid items of Soil Disposal Premium for Hazardous Material Class I and Class II. This work 
item includes, but is not limited to, saw-cutting pavement, excavating, removing obstructions, 
capping dead end utilities, disposing materials, and back filling with specified materials. Trade 
Subcontractor shall coordinate their work with that of the Owner’s Archaeologist.  The contract 
amount paid for this item shall include full compensation for furnishing all labor, materials, 
equipment, tools, transportation, disposal fee, incidentals and any other costs/fees necessary to 
complete this work item. …E 
 

3. Removal and Disposal of Existing Tie-back Anchors for Adjacent Properties 
Removal of Existing Tie-back Anchors for adjacent properties shall be done prior to Shoring Wall 
construction, in accordance with the Contract Documents. This work item includes, but is not limited 
to, excavating, removing existing tieback anchors, disposing materials, and back filling with 
specified materials. Tieback removal shall be conducted in such a way as to not damage adjacent 
properties.  Trade Subcontractor shall be responsible for all repair costs, if damage occurs.  The 
contract amount paid for this item shall include full compensation for furnishing all labor, materials, 
equipment, tools, transportation, disposal fee, incidentals and any other costs/fees necessary to 
complete this work item. 

 
4. Existing Reinforced Concrete Structure Removal and Disposal 

Existing reinforced concrete structures in the excavation areas shall be removed and disposed in 
accordance with the Contract Documents. The Existing Terminal and Ramps Demolition Contractor 
will demolish the majority of the above grade structure in accordance with the plans and 
specifications of the Existing Terminal and Ramps Demolition Contract. The rest of the Demolition 
shall be included in this BSE Package. This work item includes, but is not limited to, breaking up, 
removing, and disposing the existing reinforced concrete basement walls, basement floor and pile 
caps.  If any temporary shoring and/or supports are required specific to this work item, Trade 
Subcontractor bid price shall include its cost. The contract amount paid for this item shall include 
full compensation for furnishing all labor, materials, equipment, tools, transportation, disposal fees, 
incidentals and any other costs/fees necessary to complete this work item. 

 
5. Existing Wooden Pile Removal and Disposal 

E… Existing wooden piles in the excavation area shall be removed and disposed in accordance with 
the Contract Documents. The Existing Terminal and Ramps Demolition Contractor will demolish 
the above grade structure in accordance with the Contract Documents of the Existing Terminal and 
Ramps Demolition Contract. The rest of the Demolition shall be included in this BSE Package. This 
work item includes, but is not limited to, excavation, breaking, removing, and disposal of the 
existing wooden piles. If any temporary shoring and/or supports are required to perform this work 
item, its cost shall be included. Hazardous materials, such as creosoted piles shall be disposed of 
following relevant regulations. The hauling and disposal cost for of existing wooden piles as 
hazardous materials shall be included in this bid item. The Trade Subcontractor shall develop a plan 
for the removal of the timber piles according to the Contract Documents. The contract amount paid 
for this item shall include full compensation for furnishing all labor, materials, equipment, tools, 
transportation, disposal fees, incidentals and any other costs/fees necessary to complete this work 
item. …E 

 
6. Existing Concrete Pile Removal and Disposal 

Existing concrete piles in the excavation area shall be removed and disposed in accordance with the 
Contract Documents. The Existing Terminal and Ramps Demolition Contractor will demolish the 
above grade structure in according with the Contract Documents of the Existing Terminal & Ramps 



Trade Package TG03 - BSE TRANSBAY TRANSIT CENTER PROJECT 
 San Francisco, CA 
 

G… EXHIBIT A – Rev G - 10 - 
11/3/2010 …G 

Demolition Contract. Any remaining demolition shall be included in this BSE Package. This work 
item includes, but is not limited to, excavation, breaking, removing, and the disposing of the existing 
concrete piles. If any temporary shoring and/or supports specific to this work item are required, its 
cost shall be included.  Lateral soil movement caused by extracting the piles is strictly prohibited. 
The Trade Subcontractor shall develop a plan for the removal of the concrete piles without incurring 
any lateral movement of the surrounding soils.  The contract amount paid for this item shall include 
full compensation for furnishing all labor, materials, equipment, tools, transportation, disposal fees, 
incidentals and any other costs/fees necessary to complete this work item. 

 
7. 80 Natoma Shoring Wall Soldier Pile Removal and Disposal 

Existing wide flange beams installed for the building construction at 80 Natoma lot in the excavation 
area shall be removed and disposed in accordance with the Contract Documents. Installation details 
are contained in the drawings of the 80 Natoma project included in the reference documents. This 
work item includes, but is not limited to, excavation, cutting, removing, and disposing the existing 
wide flange beams. If any temporary shoring and/or supports specific to this work item are required, 
its cost shall be included. The removal of the portion of the wide flange beams below required 
bottom of excavation is not required. The contract amount paid for this item shall include full 
compensation for furnishing all labor, materials, equipment, tools, transportation, disposal fees, 
incidentals and any other costs/fees necessary to complete this work item. 

 
8. 80 Natoma Pile Removal and Disposal 

Existing Tubex piles installed for the building construction at 80 Natoma lot in the excavation area 
shall be removed and disposed in accordance with the Contract Documents. Installation details are 
contained in the drawings of the 80 Natoma project included in the reference documents. This work 
item includes, but is not limited to, excavation, cutting, removing, and disposing the existing piles. If 
any temporary shoring and/or supports specific to this work item are required, its cost shall be 
included. The removal of the portion of the piles below required bottom of excavation is not 
required. The contract amount paid for this item shall include full compensation for furnishing all 
labor, materials, equipment, tools, transportation, disposal fees, incidentals and any other costs/fees 
necessary to complete this work item. 
 

9. Shoring Wall Construction (Perimeter Shoring Wall with Soldier Beams) 
D… Shoring Wall shall be constructed in accordance with the Contract Documents. Refer to the 
section below for work regarding the cut-off wall construction for zoning. Hazardous/High-PH 
material shall be disposed by following relevant regulations and its cost included in this work item. 
This work item includes, but is not limited to, preparing equipment pad, construction of Shoring 
Wall, installation of soldier piles, and disposal of material. The Trade Subcontractor shall install 
OSHA certified perimeter K-rails and hand rails on the top of shoring walls as specified in the 
Contract Document. The contract amount paid for this item shall include full compensation for 
furnishing all labor, materials, equipment, tools, transportation, disposal fees, incidentals and any 
other costs/fees necessary to complete this work item. …D 

 
10. Shoring Wall Construction (Cut Off Wall for Zoning) 

Shoring Wall for cut-off wall for zoning shall be constructed in accordance with the Contract 
Documents. Trade Subcontractor shall be responsible for the design and inclusion of structural 
elements (soldier piles, bracing, pin piles, etc.), if required for the cut off walls to support the 
excavation of adjacent zones.  Refer to the Logistics section for a description of the zones.  
Hazardous material shall be disposed by following relevant regulations and its cost included in this 
work item. This work item includes, but is not limited to, preparing equipment pad, construction of 
Shoring Wall, installation of soldier piles as required to support excavation from zone to zone, and 
disposal of material. The contract amount paid for this item shall include full compensation for 
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furnishing all labor, materials, equipment, tools, transportation, disposal fee, incidentals and any 
other costs/fees necessary to complete this work item. 

 
11. Buttress Drilled Shaft Installation  

E… The drilled shafts for the buttress shall be constructed in accordance with the Contract 
Documents to the depth shown on the Contract Drawings.  This work item includes, but is not 
limited to, instrument protection slab, drilling platform(s), setup for caisson drilling, caisson drilling, 
concrete placement, rebar placement, and placement of controlled low strength material. Payment 
quantities per linear foot for Unit Rate bid items shall be measured from the designed working 
platform level to approved tip elevations of shafts. The contract amount paid for this item shall 
include full compensation for furnishing all labor, materials, equipment, tools, transportation, 
disposal fees, incidentals and any other costs/fees necessary to complete this work item. …E 
 

12. Test Program Shaft Concrete Removal and Disposal 
Five existing seven feet dia. concrete shafts in the excavation area shall be removed and disposed of 
in accordance with the Contract Documents. Further information regarding the details of installation 
of these concrete shafts is contained in the Construction Monitoring Report Drilled Concrete Shafts 
for Buttress Construction Test Program document. This work item includes, but is not limited to, 
excavation, breaking, removing, and disposing of the existing concrete shafts. If any temporary 
shoring and/or supports specific to this work item are required, its cost shall be included. Removal of 
pipes for inclinometers, sonic integrity tests and other incidental measuring parts for the 
Geotechnical Test Program of the Concrete Shafts shall be included in this item. The removal of that 
portion of the concrete shafts below required bottom of excavation is not required. The contract 
amount paid for this item shall include full compensation for furnishing all labor, materials, 
equipment, tools, transportation, disposal fees, incidentals and any other costs/fees necessary to 
complete this work item. 

 
13. Test Program Shoring Wall Soldier Piles Removal and Disposal 

Existing wide flange beams used for the Geotechnical Test Program in the excavation area shall be 
removed and disposed in accordance with the Contract Documents. Further information regarding 
the detail of installation of the wide flange beams and surrounding CDSM is contained in the Results 
of Prototype Test Program – Installation of Shoring Walls using the Cement Deep Soil Mixing 
Method document. This work item includes, but is not limited to, excavation, cutting, removing and 
the disposing of the existing wide flange beams. If any temporary shoring and/or supports specific to 
this work item are required, its cost shall be included. Removal of pipes for inclinometer and other 
incidental measuring parts for the Geotechnical Test Program of Shoring Wall shall be included in 
this item. The removal of the portion of the wide flange beams below required bottom of excavation 
is not required. The contract amount paid for this item shall include full compensation for furnishing 
all labor, materials, equipment, tools, transportation, disposal fees, incidentals and any other 
costs/fees necessary to complete this work item. 
 

14. Removal and Disposal of Temporary Shoring Wall Installed by Existing Terminal and Ramps 
Demolition Contractor’s Scope  
Existing temporary shoring wall installed by Existing Terminal and Ramps Demolition Contractor at 
the eastside of Fremont Street shall be removed and disposed in accordance with the Contract 
Documents. This work item includes, but is not limited to, excavation, cutting, removing, and 
disposing the existing shoring wall. If any temporary shoring and/or supports specific to this work 
item are required, its cost shall be included. The contract amount paid for this item shall include full 
compensation for furnishing all labor, materials, equipment, tools, transportation, disposal fees, 
incidentals and any other costs/fees necessary to complete this work item. 
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15. Mass Excavation and Soil Disposal 
Soils in the excavation area shall be excavated and disposed in accordance with the Contract 
Documents. Excavation sequence and coordination with Internal Bracings, Access Trestle and 
Temporary Bridges shall be planned in accordance with the Specification and Requirement for 
Internal Bracings, Access Trestle and Temporary Bridges. The Existing Terminal and Ramps 
Demolition Contractor will demolish the majority of the above grade structure in according with the 
plans and specifications of the Existing Terminal and Ramps Demolition Contract. The rest of the 
excavation including removal of recycled crushed concrete left by the Existing Terminal and Ramps 
Demolition Contractor used to bench walls and working platforms shall be included in this Package. 
Removing manmade debris in the excavated material, such as brick, concrete, pipe, cable, wood, 
steel hardware, abandoned utilities and others, and its disposal shall be included in this work item 
and is considered incidental to the work. Removing cement contaminated soil on the inside face of 
the Shoring Wall and its proper disposal shall be included in this work item. This work item 
includes, but is not limited to, excavation, and disposing of the excavated soils and incidental debris. 
The contract amount paid for this item shall include full compensation for furnishing all labor, 
materials, equipment, tools, transportation, disposal fees, incidentals and any other costs/fees 
necessary to complete this work item.   

 
16. Soil Disposal Premium for Hazardous Material Class I 

E… Additional costs (Premium) for the disposal for existing hazardous material categorized as Class 
I in addition to “Mass Excavation and Soil Disposal” and “Pre-Trenching and Back Filling for 
Shoring Wall” shall be included in this item. The contract amount paid for this item shall include full 
compensation for additional hauling and disposal premium for Class I hazardous material not 
covered by “Excavation and Soil Disposal” and “Pre-Trenching and Back Filling for Shoring Wall”.  
Per the “MEMORANDUM – DRAFT Preliminary Estimate of Volume of Fill Material issued by 
Treadwell & Rollo, Inc. dated on May 3, 2010” the bid quantity is 68,645 tons (42,903 cubic yards) 
The contract amount paid for this item shall include full compensation for furnishing all labor, 
materials, equipment, tools, transportation, disposal fees, incidentals and any other costs/fees 
necessary to complete this work item. …E 
 

17. Soil Disposal Premium for Hazardous Material Class II 
E… Additional costs (Premium) for the disposal for existing hazardous material categorized as Class 
II in addition to “Mass Excavation and Soil Disposal” and “Pre-Trenching and Back Filling for 
Shoring Wall” shall be included in this item. The contract amount paid for this item shall include full 
compensation for additional hauling and disposal premium for Class II hazardous material not 
covered by “Excavation and Soil Disposal” and “Pre-Trenching and Back Filling for Shoring Wall”. 
Per the “MEMORANDUM – DRAFT Preliminary Estimate of Volume of Fill Material issued by 
Treadwell & Rollo, Inc. dated on May 3, 2010” the bid quantity is 97,624 tons (61,015 cubic yards). 
The contract amount paid for this item shall include full compensation for furnishing all labor, 
materials, equipment, tools, transportation, disposal fees, incidentals and any other costs/fees 
necessary to complete this work item. …E 

 
18. Installation, Modification and Removal of Dewatering System 

The installation, modification, and removal of the Dewatering System in the excavation area shall be 
implemented in accordance with the Contract Documents.  The Trade Subcontractor will hire a 
dewatering subcontractor for the design, installation, maintenance, and removal of the required 
system.  The Trade Subcontractor shall install a complete dewatering system, including but not 
limited to dewatering wells, dewatering well pumps, temporary sumps and sump pumps, piping, 
connections, sediment tanks, discharge to sewer, back-up generator system and discharge water 
meters. Temporary power might be available for the use of the dewatering system. Refer to the 
Attachment 2 for the temporary power detail. Trade Subcontractor shall anticipate relocation of 
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wells, tanks and pipes required to accommodate the Trade Subcontractor’s construction plan. The 
design and the installation sequence shall be coordinated with Permanent Structure construction, 
Temporary Structures/Equipment by other Trade Subcontractors, Internal Bracings, Access Trestle, 
Temporary Bridges and other structures. Removing debris in the well locations, such as brick, 
concrete, pile, cable, wood, steel hardware and others, and its disposal shall be included in this work 
item and is considered incidental to the work. The contract amount paid for this item shall include 
full compensation for furnishing all labor, materials, equipment, tools, transportation, disposal fees, 
incidentals and any other costs/fees necessary to complete this work item.  The dewatering 
subcontractor will continue to provide dewatering service until receiving discontinue notice of the 
dewatering issued by TJPA, at which time Trade Subcontractor shall remove and legally dispose of 
the dewatering system. 

 
19. Maintenance of Dewatering System 

C… The maintenance of the Dewatering System shall be implemented in accordance with the 
Contract Documents. The Trade Subcontractor shall maintain the Dewatering System 24 hours a 
day, 7 days a week. When the system has leaking or broken pipes or other system failures, the 
system shall be repaired immediately. Spare pumps and pipes shall be on-hand in accordance with 
the Specifications. The maintenance of the Dewatering system shall continue until receiving 
discontinue notice of the dewatering issued by TJPA. This work item includes, but is not limited to, 
maintaining/repairing the Dewatering System, purchasing and maintaining required spare parts and 
back-up system. The contract amount paid for this item shall include full compensation for 
furnishing all labor, materials, equipment, tools, transportation, incidentals and other any other 
costs/fees necessary to complete this work item. Water discharging fee will be paid as the allowance 
item in Schedule of Bid Prices. …C 
 

20. Design, Installing, Re-shoring and Removal of Internal Bracings 
The design, installation, maintenance, re-shoring and removal of Internal Bracings shall be 
implemented in accordance with the Contract Documents. The Trade Subcontractor shall design and 
install a complete Internal Bracing System including, but not limited to pin piles, walers, struts, strut 
preloading, secondary bracings, re-shoring members, and all necessary connection/supporting parts 
required until the permanent structure is installed and can support the retained loads. The Trade 
Subcontractor shall hire an experienced engineering design firm to design the Internal Bracing 
System, with the design signed and sealed by a professional engineer registered in the State of 
California for the appropriate engineering discipline.  This system shall satisfy the Contract 
Documents for Internal Bracings. Monitoring of the internal bracing system shall be implemented in 
accordance with the Contract Documents. Preloading of each strut shall be in accordance with the 
Contract Documents. Installation, re-shoring and removal sequence shall be developed and 
coordinated with Concrete Trade Subcontractor, Structural Steel Trade Subcontractor and other 
Trade Subcontractors. Removal shall not interfere with the work of the Concrete and Structural Steel 
Trade Subcontractors.  This work item includes, but is not limited to, designing, furnishing, cutting, 
welding, installing/re-shoring/disposing all required internal bracing systems. The contract amount 
paid for this item shall include full compensation for designing the Internal Bracing system and 
furnishing all labor, materials, equipment, tools, transportation, disposal fees, incidentals and any 
other costs/fees necessary to complete this work item. 
 

21. Design, Installation and Maintenance of Access Trestle 
C… The design, installation, and maintenance of Access Trestle shall be implemented in 
coordination with other works as stipulation in the Contract Documents and Requirement for Access 
Trestle in Attachment 3. The Trade Subcontractor shall design and install a complete Access Trestle 
System including all necessary support piles, main beams, secondary beams, decking, bracings and 
all necessary connection/supporting parts. The Trade Subcontractor shall hire an experienced 
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engineering design firm to design the Access Trestle System, with the design signed and sealed by a 
professional engineer registered in the State of California for the appropriate engineering discipline. 
This system shall satisfy the Contract Documents and Requirement for Access Trestle in Attachment 
3. Trade Subcontractor shall coordinate with other Trade Subcontractors so as not to interfere with 
other Trade Subcontractors’ work or with the permanent structure. The contract amount paid for this 
item shall include full compensation for furnishing all design, labor, materials, equipment, tools, 
transportation, disposal fees, incidentals and any other costs/fees necessary to complete this work 
item. …C 
 

22. Removal and Disposal of Access Trestle 
D… The removal and disposal of Access Trestle shall be implemented in coordination with other 
works as stipulated in the Contract Documents and Requirement for Access Trestle in Attachment 3. 
The Trade Subcontractor shall remove the entire Access Trestle, with the exception of that portion 
above the top of the Lower Concourse slab.  The Structural Steel Trade Subcontractor shall 
remove/dispose of the Access Trestle above the Lower Concourse slab. The Trade Subcontractor 
shall coordinate the timing of the remaining portion of the Access Trestle with the other Trade 
Subcontractors. This work item includes, but is not limited to, cutting, welding, removing/disposing 
all access trestle material. The contract amount paid for this item shall include full compensation for 
furnishing all labor, materials, equipment, tools, transportation, disposal fees, incidentals and any 
other costs/fees necessary to complete this work item. …D 
 

23. Design, Installation and Maintenance of Temporary Bridge at First Street, Fremont Street, 
and Beale Street 
D… The design, installation, modification and maintenance of Temporary Bridges shall be 
implemented in accordance with the Contract Documents. The Trade Subcontractor shall design and 
install all necessary Temporary Bridge System components including support piles, main beams, 
secondary beams, decking, bracings and all necessary connection/supporting parts and safety 
appurtenances. The Trade Subcontractor shall hire an experienced engineering design firm to design 
the Temporary Bridge System with the design signed and sealed by a professional engineer 
registered in the State of California for the appropriate engineering discipline, which satisfies the 
Contract Documents and Requirement for Access Trestle in Attachment 3. The design scope 
includes a monitoring and maintenance plan. The monitoring and maintenance shall be implemented 
in accordance with approved monitoring and maintenance plan.  The installation and re-shoring 
sequence shall be developed and coordinated with utility relocations, below grade concrete 
construction sequences and other Trade Subcontractors work. This work item includes, but is not 
limited to, designing, furnishing, cutting, welding, installation/modification, monitoring, 
maintenance of the Temporary Bridges and supporting structures including street lighting at 
pedestrian walkways. The contract amount paid for this item shall include full compensation for the 
design and the furnishing of all, labor, materials, equipment, tools, transportation, disposal fees, 
supporting and hanging/un-hanging of existing utilities, incidentals and any other costs/fees 
necessary to complete this work item. …D 
 

24. Removal and Disposal of Temporary Bridge at First Street, Fremont Street and Beale Street 
The removal and disposal of Temporary Bridge shall be implemented in accordance with the 
Contract Documents. The Trade Subcontractor shall plan the removal of the Temporary Bridge 
System including support piles, main beams, secondary beams, decking, bracings, traffic/pedestrian 
barricades, temporary street lighting, and all necessary connection/supporting parts, in accordance 
with the Contract Documents. The Trade Subcontractor shall coordinate the timing for the removal 
of the Temporary Bridge with the Trade Subcontractors of the Utility Relocations, the Below Grade 
Structure and Steel Structure Erection. Removal and/or relocation of utilities hung under the 
Temporary Bridges shall be coordinated with other Trade Subcontractors. The portion of the support 
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piles below the mat slab shall not be removed. This work item includes, but is not limited to, cutting, 
welding, removing/disposing of the Temporary Bridges and supporting structures. The contract 
amount paid for this item shall include full compensation for furnishing all labor, materials, 
equipment, tools, transportation, disposal fees, incidentals and any other costs/fees necessary to 
complete this work item. 
 

25. Allowance: Muni OCS Work to Support Buttresses, Shoring and Excavation Work 
Refer to Specification Section 01 10 20/APA – 2, item A.2, for the scope of work description.  
 

26. Installation of Micropiles 
D… The installation of Micropiles shall be implemented in accordance with the Contract 
Documents. The Trade Subcontractor shall plan its equipment locations and pads in accordance with 
the design of the Internal Bracing System. The tests of the Micropiles shall be implemented in 
accordance with the Contract Documents. The Trade Subcontractor shall coordinate with the Below 
Grade Structure construction by other Trade Subcontractors. This work item includes, but is not 
limited to, installing/removing equipment pad, furnishing, installing Micropiles, and disposing of 
excavated material. The contract amount paid for this item shall include full compensation for 
furnishing all labor, materials, equipment, tools, transportation, disposal fees, incidentals and any 
other costs/fees necessary to complete this work item. …D 

 
27. Mud/Rat Slab 

The installation of Mud/Rat Slab shall be implemented in accordance with the Contract Documents. 
The contract amount paid for this item shall include full compensation for furnishing all labor, 
materials, equipment, tools, transportation, disposal fee, incidentals and any other costs/fees 
necessary to complete this work item. 
 
E… 

28. CDSM Buttress-Shoring Wall Connector Column Installation 
The CDSM Connector Columns between the buttress and the shoring wall shall be constructed in 
accordance with the Contract Documents.  Hazardous/High-PH material shall be disposed by 
following relevant regulations and its cost included in this work item. This work item includes, but is 
not limited to, preparing equipment pad, construction of CDSM Connector Columns, and disposal of 
material. The contract amount paid for this item shall include full compensation for furnishing all 
labor, materials, equipment, tools, transportation, disposal fees, incidentals and any other costs/fees 
necessary to complete this work item.  
…E 
 

 
END OF SCOPE OF THE PACKAGE AND BID ITEM INFORMATION 
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V. CONSTRUCTION SCHEDULE AND MILESTONES 
 
 

D… Upon Notice of Award, the Trade Subcontractor shall submit a detailed Trade Package Progress  
CPM Schedule, based on Webcor/Obayashi’s scheduling conventions,  outlining all lead times and tasks 
beginning from the date of NTP #01 to projected completion of your work  using Primavera P6.  The 
Trade Subcontractor’s Progress Schedule shall be submitted to the CM/GC within fifteen calendar days 
from Notice of Award.  The Schedule shall be in accordance with but not limited to Specification Section 
01 13 10 Progress Schedule, the latest issued revision of the Transbay Transit Center Project Bidding 
Manual, and the Project Milestones listed below.  If there is a conflict between the documents, the most 
stringent shall apply.  Within the Trade Subcontractor’s Schedule the Trade Subcontractor shall include a 
full submittal schedule per Specification Section 01 13 00.1.4 Submittal Schedule. …D 

D… A concept schedule is provided for reference only (see Exhibit I).  The concept schedule is to clarify 
preceding and succeeding activities to this Trade Package work, as approved by the TJPA for 
bidding.Assume schedule activities to occur plus or minus 90 calendar days from what is indicated in the 
Exhibit I BSE Concept Schedule.  

The Trade Subcontractor’s Schedule shall be sequenced so that it shall not impact any succeeding 
activities and/or the critical path of the project.  The schedule activities in Exhibit I between the date of 
the Notice to Proceed and the Completion Date of each Zone should not be assumed to be complete or a 
binding work plan.   However, it is mandatory that each Completion Date be met so as not to impact 
follow-on Trade Subcontractors or the Critical Path of the Project.   The Trade Subcontractor is 
responsible to include all scope within the IFB documents while adhering to the durations provided in the 
Milestones below.  Within 24 hours of a breakdown or failure, this Trade Subcontractor will be required 
to replace or repair any piece of its equipment or materials working on a critical path activity. Failure to 
do so will result in Liquidated Damages being withheld from future payments until any lost time is 
recovered. …D 

The Trade Subcontractor’s Schedule shall include but is not limited to the following Milestones and 
activities:  

 Distinct Start Milestone and distinct Finish Milestone for the Work in each Zone. 
 E… Distinct Finish Milestone of excavation for each Zone for the coordination with geothermal 

and electrical activities required before the placement of the rat slab.  The Trade Subcontractor 
shall allow 20 working days for geothermal and electrical activities in each zone.  The Trade 
Subcontractor understands these activities and durations are to be included in the Trade 
Subcontractor’s schedule.  In addition, this Trade Subcontractor shall be responsible for 
protecting and not damaging the work installed by other Subcontractors. …E 

 Distinct Start Milestone and distinct Finish Milestone for installation for traffic bridges at First, 
Fremont, and Beale Streets.  Include activity details for the traffic bridges for coordination with 
other trades that this Trade Subcontractor will be required to manage. 

  Activities for the removal of traffic bridges. 
 Activities for the removal of bracing, rebracing, and rebracing removal. 
 Activities for the removal of trestle components below the concourse level. 

The Trade Subcontractor shall utilize a WBS and Activity ID convention to allow the Trade Package 
Progress Schedule to be implemented in the CM/GC’s Master Schedule.  Activity ID numbers shall be 
alphanumeric using “PS” (submittals and procurement) and “SX” (construction activities) as prefixes and 
a six digit alphanumeric suffix (Example: SX-A100000).  The Trade Subcontractor shall structure their 
Trade Package Progress Schedule utilizing the following WBS at the highest level but not limited to: 
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 PROCUREMENT (Submittal Schedule & Materials Procurement) 
 BUTTRESS/SHORING/EXCAVATION 

o ZONE 1 
o ZONE 2 
o ZONE 3  
o ZONE 4 

The Trade Subcontractor shall meet with the CM/GC to review the Trade Subcontractor’s Schedule.  If 
necessary, the Trade Subcontractor shall provide a revised Schedule that is acceptable to the CM/GC, 
which shall be implemented into the CM/GC’s Master Schedule.   The Trade Subcontractor is to include 
any and all costs in its proposal that are required to meet the Completion Milestones as noted below.  No 
progress payments will be due to this Trade Subcontractor until acceptance of the Trade Subcontractor’s 
schedule submittal by both the CM/GC and TJPA. 
 
Milestones: 
 
NTP #01: Submittals and Procurement 
C… The CM/GC will provide the Trade Subcontractor with NTP #01 to commence with submittals and 
procurement.  At the time of NTP #01, the Trade Subcontractor shall immediately begin the submittal and 
procurement activities required to meet the Trade Subcontractor’s Baseline Schedule.  The submittal 
schedule for all submittals is to be provided to the CM/GC within 10 days of NTP#01. …C 
 
NTP #02: Zone 4 
E… D… The CM/GC will provide NTP #02 to commence work in Zone 4. The Trade Subcontractor 
must be complete with ALL activities including the rat slab in Zone 4 within 1,075 calendar days from 
the date of NTP #02.  At the time of NTP#02 the Trade Subcontractor assumes responsibility for Zone 4 
for the security, safety and all liability for Zone 4 in accordance with the entire set of plans and 
specifications and the Trade Subcontract. NTP 2/Zone 4 will be issued no later than 120 calendar days 
from the issuance of NTP 1. …D …E 
 
NTP #03: Zone 1 
E… The CM/GC will provide NTP#03 to commence work in Zone 1.  NTP #03 will be issued no later 
than 175 calendar days from the time of NTP #02.  At the time of NTP #03 the Trade Subcontractor 
assumes responsibility for Zone 1 for the security, safety and all liability associated for Zone 1 in 
accordance with the entire set of plans and specifications and the Trade Subcontract. The Trade 
Subcontractor must be complete with ALL activities including the rat slab in Zone 1 within 570 calendar 
days from NTP #03. …E 

 
NTP #04: Zone 2 
E… The CM/GC will provide NTP#04 to commence work in Zone 2.  NTP #04 will be issued no later 
than 235 calendar days from the time of NTP #02.   At the time of NTP #04 the Trade Subcontractor 
assumes responsibility for Zone 2 for the security, safety and all liability associated for Zone 2 in 
accordance with the entire set of plans and specifications and the Trade Subcontract.  The Trade 
Subcontractor must complete ALL activities including the rat slab in Zone 2 within 570 calendar days 
from NTP #04. …E 
 
NTP #05: Zone 3 
E… The CM/GC will provide NTP#05 to commence work in Zone 3. NTP #05 will be issued no later 
than 265 calendar days from the time of NTP #02.  At the time of NTP #05 the Trade Subcontractor 
assumes responsibility for Zone 3 for the security, safety and all liability for Zone 3 in accordance with 
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the entire set of plans and specifications and the Trade Subcontract.  The Trade Subcontractor must 
complete ALL activities including the rat slab in Zone 3 within 535 calendar days from NTP #05. …E 
 
NTP #06: Shoring Bracing Removal 
E… The CM/GC will provide NTP #06 to the Trade Subcontractor for removal of shoring bracing, 
rebracing, and removal of rebracing.  The Trade Subcontractor shall begin the removal of shoring bracing 
within 30 calendar days of notification.  The removal of cross shoring bracing, rebracing, and the removal 
of rebracing shall be coordinated with the Below Grade Trade Subcontractor and shall not impede the 
progress of the Below Grade construction activities. …E 
 
NTP #07: Trestle Removal 
E… The CM/GC will provide NTP #07 to the Trade Subcontractor for the removal of the trestle.  The 
Trade Subcontractor shall begin the removal of the trestle below the concourse level, within 30 calendar 
days of notification.  The removal of trestle steel shall be coordinated with the Superstructure Trade 
Subcontractor and shall not impede the progress of the Superstructure construction activities. …E 
 
NTP #08: Traffic Bridge Removal at First Street 
E… The CM/GC will provide NTP #08 to the Trade Subcontractor for the removal of the traffic bridge at 
First Street.  The Trade Subcontractor shall complete the removal of the traffic bridge at First Street 
within 45 calendar days of NTP #08. …E 
 
NTP #09: Traffic Bridge Removal at Fremont Street 
E… The CM/GC will provide NTP #09 to the Trade Subcontractor for the removal of the traffic bridge at 
Fremont Street.  The Trade Subcontractor shall complete the removal of the traffic bridge at Fremont 
Street within 45 calendar days of NTP #09. …E 
 
NTP #10: Traffic Bridge Removal at Beale Street   
E… The CM/GC will provide NTP #10 to the Trade Subcontractor for the removal of the traffic bridge at 
Beale Street.  The Trade Subcontractor shall complete the removal of the traffic bridge at Beale Street 
within 45 calendar days of NTP #10. …E 
 
D… Trade Subcontractor shall have responsibilities for the liquidated damages specified in the 
Specification 00 05 20 and the CM/GC and affected other Trade Subcontractors extended costs when 
Trade Subcontractor delays the above required milestones and/or project critical path. …D 
 
E… Trade Subcontractor shall include all work for this Trade Package including all issued addendum in 
the bid price to meet the Milestone Requirements. …E 
 
 

END OF CONSTRUCTION SCHEDULE AND MILESTONES 
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VI. INSURANCE REQUIREMENT 
 
 

D… The insurance requirements outlined below supersede the related requirements in the Specification 
Section 00 05 20 and Section 16 of the Long Form Subcontract. …D 

 
1. TRADE SUBCONTRACTOR’S LIABILITY INSURANCE  
 

E… Trade Subcontractor shall maintain in full force and effect, for the period covered by 
theSubcontract, the following liability insurance with the following minimum specified coverages 
or coverages as required by laws and regulations, whichever is greater: …E 
 
A.  Workers’ Compensation in the statutory amount, including Employers’ Liability 

coverage with limits not less than $1,000,000 each accident, injury, or illness, including 
coverage for U.S. Long Shore and Harbor Workers' Act benefits, and Jones Act benefits, 
and Federal Employers Liability Act.  

 
B.  D… Commercial General Liability insurance with limits not less than $100,000,000 each 

occurrence combined single limit for bodily injury and property damage, including 
coverage for Contractual Liability, Independent Contractors, Explosion, Collapse, and 
Underground (XCU), Personal Injury, Broadform Property Damages, and completed 
operations.  Notwithstanding Section 16.7 of the Long Form Subcontract, the requirement 
to maintain $100,000,000 in Commercial General Liability Insurance shall apply ONLY 
to the bidding Trade Subcontractor.  Sub-subcontractors / Lower-Tier Subcontractors 
shall maintain the levels of Commercial General Liability Insurance set forth in Section 
16 of the Long Form Subcontract agreement. …D 

 
C.  Commercial Automobile Liability insurance with limits not less than $1,000,000 each 

occurrence combined single limit for bodily injury and property damage, including 
owned, hired or non-owned vehicles, as applicable.  

 
 
2. ADDITIONAL COVERAGES  
 

A.  D… Professional Liability Insurance: In the event that Trade Subcontractor employs 
professional engineer(s) or land surveyor(s) for performing Pre-Construction Services, 
field engineering, or preparing design calculations, plans and specifications, Trade 
Subcontractor shall carry or shall require its retained engineers and land surveyors to 
carry professional liability insurance with limits not less than $25,000,000 each claim 
with respect to  acts, errors, or omissions in connection with professional services to be 
provided under this Contract, with any deductible not to exceed $250,000 each claim. 
With respect to land surveyors only, the Trade Subcontractor or its retained engineers 
should only have to evidence $1,000,000 in professional liability insurance covering that 
scope of work, consistent with the standard requirements set forth in Article 16 of the 
Long Form Subcontract. …D 

 
B.  D… Environmental Pollution Liability Insurance: The Trade Subcontractor, or its Sub-

subcontractors, who perform abatement of hazardous or contaminated materials removal 
shall maintain in force, through the term of this Contract, Trade Subcontractor's pollution 
liability insurance with limits not less than $5,000,000 each occurrence combined single 
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limit (true occurrence form), including coverages for on-site or off-site third party claims 
for bodily injury and property damage. …D 

 
 
3. INSURANCE FOR OTHERS  
 

For general liability, environmental pollution liability and automobile liability Trade 
Subcontractor shall include as additional insured, the Contractor, TJPA, its board members and 
commissions, and all authorized agents and representatives, and members, directors, officers, 
trustees, agents and employees of any of them.  

 
 
4. FORMS OF POLICIES AND OTHER INSURANCE REQUIREMENTS 
  

A.  Workers’ Compensation Insurance shall be submitted to the Contractor before the 
commencement of any of the Work on Site.  

 
B.  C… Before commencement of the Work of this Contract, certificates of insurance in 

form and with insurers acceptable to Contractor, evidencing all required insurance and 
with proper endorsements from Trade Subcontractor’s insurance carrier identifying as 
additional insureds the parties indicated under Article 1.4 above, shall be furnished to 
Contractor with complete copies of policies in accordance with the Project Bidding 
Manual.…C 

 
C.  Approval of the insurance by the Contractor shall not relieve or decrease the extent to 

which Trade Subcontractor or subcontractors of any tier may be held responsible for 
payment of any and all damages resulting from its operations. All policies of insurance 
and certificates shall be satisfactory to Contractor.  

 
D.  The Trade Subcontractor and its Subcontractors shall comply with the provisions of 

California Labor Code section 3700. Prior to commencing the performance of work, the 
Trade Subcontractor and all of its Subcontractors shall submit to the Contractor a 
certificate of insurance evidencing liability for workers compensation or proof of self-
insurance in accordance with the provisions of the California Labor Code. 

 
E.  Liability insurance, except for professional liability insurance, shall be on an occurrence 

basis, and said insurance shall provide that the coverage afforded thereby shall be 
primary coverage (and non-contributory to any other existing valid and collectable 
insurance) to the full limit of liability stated in the declaration, and such insurance shall 
apply separately to each insured against whom claim is made or suit is brought, but the 
inclusion of more than one insured shall not operate to increase the insurer's limits of 
liability.   

 
F.  C… Trade Subcontractor shall maintain professional liability coverage continuously 

throughout the term of this Contract, and without lapse, for a period 3 years beyond the 
Contract Final Completion date to the effect that should occurrences during the Contract 
term give rise to claims made after expiration of the Contract, such claims shall be 
covered by such claims-made policies.  …C 

 
G.  Each such policy shall provide that no cancellation or non-renewal shall occur without 

the carrier giving to Contractor at least 30 days' written notice prior thereto.  
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All notices shall be made to:  
 
Webcor / Obayashi Joint Venture 
951 Mariners Island Blvd, 7th Floor 
San Mateo, CA 94404 

 
H.  Trade Subcontractor, upon notification of receipt by Contractor of any such notice, shall 

provide Contractor a certificate of the required new or renewed policy at least 10 days 
before the effective date of such cancellation, change or expiration, with a complete copy 
of new or renewed policy, if requested. 

 
I.  If, at any time during the life of this Contract, Trade Subcontractor fails to maintain any 

item of the required insurance in full force and effect, all Work of this Contract may, at 
Contractor’s sole option, be discontinued immediately, and all Contract payments due or 
that become due will be withheld until notice is received by the Contractor as provided in 
the immediately preceding Paragraph 1.5G that such insurance has been restored to full 
force and effect and that the premiums thereof have been paid for a period satisfactory to 
the Contractor. 

 
K.  Any failure to maintain any item of the required insurance may, at Contractor’s sole 

option, be sufficient cause for termination for default of this Contract.  
 
5. QUALIFICATIONS  
 

C… Trade Subcontractor must provide coverage from insurance companies who shall be legally 
authorized to engage in the business of furnishing insurance in the State of California. All 
insurance companies shall have a current A.M. Best Rating not less than "A-, VIII" and shall be 
satisfactory to Contractor. …C 

 
 

END OF INSURANCE REQUIREMENT  
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VII. PACKAGE BOUNDARY REFERENCE SHEET 
 

This reference sheet is to assist in the identification of the boundary with other package scopes. The 
listing below is not necessarily complete or comprehensive. The Trade Subcontractor shall coordinate 
with other Trade Subcontractors even if primary responsibilities for the following work items are included 
in other trade Subcontractors or TJPA. 
 
 
 Item TG03 

BSE 
TG04 
Utility 

Relocation 

TG06 
Below Grade 

Concrete 

Others 

 General Work     
 D… General Survey for 

Project wide Control …D 
   D… √ …D 

 Survey for each package 
work 

√ √ √  

 Pedestrian Protection for 
each package level/area 

√ √ √  

 Traffic/Pedestrian 
Barricades around the 
Project Site 

√    

 Temporary Toilets for 
each package 
labor/personnel use 

√ √ √  

 Trash Cans for each 
package labor/personnel 
use 

√ √ √  

 Traffic Control/Gate 
Control for Project wide 

√    

 Traffic Control/Gate 
Control for each package 
level/area 

√ √ √  

 Safety for each package 
level/area 

√ √ √  

 Clean up for each package 
level/area 

√ √ √  

 Weather Mitigation for 
each package level/area 

√ √ √  

 Temporary Manlifts 
/Ladders /Stairs for Below 
Grade Access (Installation, 
maintain, power supply, 
relocation and Removal) 

√    

 Crane and Operators for 
each package level/area 

√ √ √  

      
 Utilities     
 Existing underground 

utility relocation 
 

 √   
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 Item TG03 
BSE 

TG04 
Utility 

Relocation 

TG06 
Below Grade 

Concrete 

Others 

 Utility relocation under 
Temporary Bridge 

 √   

 Hanging underground 
utility from Temporary 
Bridge 

√    

 Making voids for utility 
lines on shoring wall 

√    

 Include utility line loads 
into Temporary Bridge 
Design 

√    

 Protect utility lines for 
existing structure 
removal/shoring wall 
construction 

√    

      
 Construction     
 Finish excavation final 

surface 
√    

 Install Micropile Anchors √    
 Install Geo Thermal Pipe    Other Trade 

Subcontractor 
 Install Ground Rods below 

Mat Slab 
   Other Trade 

Subcontractor 
 Place Mud Slab at the 

bottom of excavation 
√    

 Installation of 
waterproofing 

  √  

 Installation of the 
protection slab over the 
invert waterproofing 

  √  

 Removal/Re-shoring of 
Internal Bracing 

√    

 D… Furnish/Install anchor 
bolts/hardware in concrete 
structure for Internal 
Bracings …D 

√    

 Patch anchor holes for 
Internal Bracings 

  √  

 Remove/Dispose Access 
Trestle above top of the 
lower concourse slab 

   Other Trade 
Subcontractor 

 Remove/Dispose the Rest 
of Access Trestle 

√    

 Remove/Dispose 
Temporary Bridge 

√    

 Remove/Dispose 
Dewatering System 

√    
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 Item TG03 
BSE 

TG04 
Utility 

Relocation 

TG06 
Below Grade 

Concrete 

Others 

 Patch holes for Pin 
Piles/Dewatering Pipes 

  √  

 Install Waterproofing for 
Micropiles 

  √  

 Install Waterproofing for 
Pin Piles/Dewatering 
Pipes 

  √  

 
 

END OF PACKAGE BOUNDARY REFERENCE SHEET 
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D… 
VIII. CONTRACT DOCUMENT LIST 

 
The Contract Documents for this Trade Package include followings: 
G… F… E… 

Document Name Description Revision Name Issue Date 

Long Form Subcontract  Rev. F G for 
Addendum No.67 

11/111/3/2010 

Specifications Defined in Specification Section 00 01 
10 

Revision for 
Addendum No.67 

10/2911/1/2010 

Drawings Defined in Specification Section 00 01 
15 

Rev. E for 
Addendum No.5 

10/25/2010 

Project Bidding Manual  Rev. E for 
Addendum No.5 

10/29/2010 

Exhibit A Trade Subcontractor Bid Package Manual 
and Forms – Contract #301000300 

Rev. F G for 
Addendum No.67 

11/111/3/2010 

Exhibit B Warranty Rev. D for 
Addendum No.3 

9/2010 

Exhibit C Lien Releases Issued For Bid 
TG03 

7/30/2010 

Exhibit D Sample Certificate of insurance and 
Additional Insured Endorsement 

Issued For Bid 
TG03 

7/30/2010 

Exhibit E LEED Subcontractor Submission Letter 
and Data Sheet 

Issued For Bid 
TG03 

7/30/2010 

Exhibit F BIM Breakdown Sheet Issued For Bid 
TG03 

7/30/2010 

Exhibit G Subcontractor Payment Requisition Issued For Bid 
TG03 

7/30/2010 

Exhibit H Site Specific Safety Plan Issued For Bid 
TG03 

7/30/2010 

Exhibit I BSE Concept Schedule Rev. D for 
Addendum No.3 

9/23/2010 

Transmittal  
No. 140-00186 

BSE (TG03) Issued for Bid,  
Addendum 6, 10-28-2010 

 10/28/2010 

Questions & Answers 
#1 

TG03 Questions Answers #1  8/23/2010 

Questions & Answers 
#2 

TG03 Questions Answers #2  8/30/2010 

Questions & Answers 
#3 

TG03 BSE - Bidder Q&A Response Set 
No. 3 

 9/8/2010 

Questions & Answers 
#4 

TG03 BSE - Bidder Q&A Response Set 
No. 4 

 9/10/2010 

Questions & Answers 
#5 

TG03 BSE - Bidder Q&A Response Set 
No. 5 

 9/17/2010 

Questions & Answers 
#6 

TG03 BSE - Bidder Q&A Response Set 
No. 6 

 9/24/2010 

Questions & Answers 
#7 

TG03 BSE - Bidder Q&A Response Set 
No. 7 

 10/5/2010 
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Document Name Description Revision Name Issue Date 

Questions & Answers 
#8 

TG03 BSE - Bidder Q&A Response Set 
No. 8 

 10/8/2010 

Questions & Answers 
#9 

TG03 BSE - Bidder Q&A Response Set 
No. 9 

 10/15/2010 

Questions & Answers 
#10 

TG03 BSE - Bidder Q&A Response Set 
No. 10 

 10/27/2010 

…E …F …G 
 

END OF CONTRACT DOCUMENT LIST …D 
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ATTACHMENT 1 C… BID FORM AND SCHEDULE OF BID PRICES …C 
 

TO THE TJPA EXECUTIVE DIRECTOR 
 
In response to the Advertisement for Bids for the following public work: 
 

TG03  Shoring; Buttress; Internal Bracing; Access Trestle, Temporary Bridge; Excavation; 
Demolition; Dewatering; and Micropiles (BSE) 

 
The undersigned Bidder hereby proposes and agrees to execute the required contract, shall it be awarded 
to said Bidder, and to do all the work and furnish all the materials therefor, all in accordance with the 
Specifications and Drawings referred to in said Advertisement for Bids and at the prices named in the 
attached Schedule of Bid Prices. 
 
C… The undersigned declares: That it is the Bidder (or by holding the position below indicated is 
authorized to execute this Bid Form on behalf of the Bidder); that said Bidder submits this Bid; that said 
Bidder has not, nor have any of its agents, officers, representatives or employees, been guilty of collusion 
with any officer or representative of Webcor/Obayashi or the TJPA, or with any other party or parties in 
the submission of this Bid; nor has said Bidder received any preferential treatment by any officer or 
employee of Webcor/Obayashi or the TJPA in the making or submitting of this Bid. The undersigned 
declares under penalty of perjury that all representations made on this Bid Form are true and correct. …C 

 
 Executed on  20  
 
   
Telephone Number  Name of Firm or Corporation 
   
   
  Bidder or Authorized Representative 
   
   
  Position in Firm or Corporation 
   
   
S.F. Business Tax Registration  
Certificate Number 

 Address of Firm or Corporation          Zip Code 

  Contractor's California License No.: ____________ 
   
  License Expiration Date: _____________________ 
 
BOND OR CHECK REQUIRED: There is herewith attached, as required by law, bid security in 
accordance with Project Bidding Manual. 
 
NONDISCRIMINATION IN CONTRACTS AND SMALL BUSINESS ENTERPRISE PROGRAM: 
Provisions of chapter 12B (including its implementing Rules and Regulations) of the San Francisco 
Administrative Code, and the TJPA Small Business Enterprise Program are incorporated herein and by 
reference made a part of the Bid Sections as though fully set forth. The Bidder and all lower-tier 
Subcontractors and suppliers shall comply with these provisions and shall submit all required sections in 
a timely manner. All Bidders are required, and lower-tier Subcontractor and suppliers are strongly 
encouraged to take part in pre-bid and pre-award conferences.  



 

G… EXHIBIT A – Rev G A1-2 
11/3/2010 …G 

SCHEDULE OF BID PRICES 
TG03 Shoring, Internal Bracing, Access Trestle, Temporary Bridge, Excavation, Demolition, 

Dewatering, and Micropiles (BSE) 

 

Name of Bidder:   

The undersigned, having examined all referenced documents and the Drawings, understanding the terms 
and conditions of the Contract Documents and the local conditions affecting the performance and costs of 
the Work, and having fully inspected the Site in all its particulars, hereby proposes and agrees to fully 
perform the Work as indicated on the Drawings and in accordance with the requirements of the Contract 
Documents within the time stated therein, and for the following price(s): 

E… D… C… 

No. 
Uniformat 

Code 

Master 
Format 
Code 

Sec  
.IV 

Info. 
Item Description Unit of 

Measure 
Est. 

Quantity 

Bid Rate 
per 

Quantity 
Bid Price 

1 

A1020 
A2010  
F2010  
Z1030 

01 15 05 C1 Mobilization for NTP#2 LS 
Lump 
Sum 

Lump 
Sum   

2 A2010.35 31 23 33 C2 Pre-Trenching and Back Filling for Shoring Wall LS 
Lump 
Sum 

Lump 
Sum   

3 F2010.20 02 41 19 C3 
Removal and Disposal of Existing Tie-back 
Anchors for Adjacent Properties 

LS 
Lump 
Sum 

Lump 
Sum   

4 F2010.20 02 41 19 C4 
Existing Reinforced Concrete Structure Removal 
and Disposal Prior to Installing Shoring Wall 

LS 
Lump 
Sum 

Lump 
Sum   

5 F2010.20 02 41 19 C5 
Existing Wooden Pile Removal and Disposal 
Prior to Installing Buttress at Buttress Area 
Including Timber Pile Removal Test Program 

LS 
Lump 
Sum 

Lump 
Sum   

6 F2010.20 02 41 19 C5 
Existing Wooden Pile Removal and Disposal 
Prior to Installing Shoring Wall 

LS 
Lump 
Sum 

Lump 
Sum   

7 F2010.20 02 41 19 C6 
Existing Concrete Pile Removal and Disposal 
Prior to Installing Shoring Wall 

LS 
Lump 
Sum 

Lump 
Sum   

8 F2010.20 02 41 19 C7 
80 Natoma Shoring Wall Soldier Pile Removal 
and Disposal Prior to Installing Shoring Wall 

LS 
Lump 
Sum 

Lump 
Sum   

9 F2010.20 02 41 19 C8 
80 Natoma Pile Removal and Disposal Prior to 
Installing Shoring Wall 

LS 
Lump 
Sum 

Lump 
Sum   

10 A2010.35 31 56 13 C10 
Shoring Wall Construction (Cut Off Wall for 
Zoning) 

LS 
Lump 
Sum 

Lump 
Sum   

11 A1020.35 31 63 29 C28 
CDSM Buttress-Shoring Wall Connector 
Column Installation 

LS 
Lump 
Sum 

Lump 
Sum  

12 F2010.20 02 41 19 C4 
Existing Reinforced Concrete Structure Removal 
and Disposal During Mass Excavation 

LS 
Lump 
Sum 

Lump 
Sum   

13 F2010.20 02 41 19 C5 
Existing Wooden Pile Removal and Disposal 
During Mass Excavation 

LS 
Lump 
Sum 

Lump 
Sum   
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No. 
Uniformat 

Code 

Master 
Format 
Code 

Sec  
.IV 

Info. 
Item Description Unit of 

Measure 
Est. 

Quantity 

Bid Rate 
per 

Quantity 
Bid Price 

14 F2010.20 02 41 19 C6 
Existing Concrete Pile Removal and Disposal 
During Mass Excavation 

LS 
Lump 
Sum 

Lump 
Sum   

15 F2010.20 02 41 19 C7 
80 Natoma Shoring Wall Soldier Pile Removal 
and Disposal During Mass Excavation 

LS 
Lump 
Sum 

Lump 
Sum   

16 F2010.20 02 41 19 C8 
80 Natoma Pile Removal and Disposal During 
Mass Excavation 

LS 
Lump 
Sum 

Lump 
Sum   

17 F2010.20 02 41 19 C12 
Test Program Shaft Concrete Removal and 
Disposal During Mass Excavation 

LS 
Lump 
Sum 

Lump 
Sum   

18 F2010.20 02 41 19 C13 
Test Program Shoring Wall Soldier Pile Removal 
and Disposal During Mass Excavation 

LS 
Lump 
Sum 

Lump 
Sum   

19 F2010.20 02 41 19 C14 
Removal and Disposal of Temporary Shoring 
Wall Installed by Existing Terminal and Ramps 
Demolition Contractor’s Scope 

LS 
Lump 
Sum 

Lump 
Sum   

20 A2010.10 31 23 16 C15 Mass Excavation and Soil Disposal LS 
Lump 
Sum 

Lump 
Sum   

21 A2010.50 31 23 19 C18 
Installation, Modification and Removal of 
Dewatering System 

LS 
Lump 
Sum 

Lump 
Sum   

22 A2010.36 31 55 00 C20 
Design, Installing, Re-shoring and Removal of 
Internal Bracings 

LS 
Lump 
Sum 

Lump 
Sum   

23 Z1030.41 01 53 13 C21 
Design, Installation and Maintenance of Access 
Trestle 

LS 
Lump 
Sum 

Lump 
Sum   

24 Z1030.41 01 53 13 C22 Removal and Disposal of Access Trestle LS 
Lump 
Sum 

Lump 
Sum   

25 Z1030.41 01 53 13 C23 
Design, Installation and Maintenance of 
Temporary Bridge at First Street 

LS 
Lump 
Sum 

Lump 
Sum   

26 Z1030.41 01 53 13 C23 
Design, Installation and Maintenance  of 
Temporary Bridge at Fremont Street 

LS 
Lump 
Sum 

Lump 
Sum   

27 Z1030.41 01 53 13 C23 
Design, Installation and Maintenance  of 
Temporary Bridge at Beale Street 

LS 
Lump 
Sum 

Lump 
Sum   

28 Z1030.41 01 53 13 C24 
Removal and Disposal of Temporary Bridge at 
First Street 

LS 
Lump 
Sum 

Lump 
Sum   

29 Z1030.41 01 53 13 C24 
Removal and Disposal of Temporary Bridge at 
Fremont Street 

LS 
Lump 
Sum 

Lump 
Sum   

30 Z1030.41 01 53 13 C24 
Removal and Disposal of Temporary Bridge at 
Beale Street 

LS 
Lump 
Sum 

Lump 
Sum   

31 A1030.81 03 30 53 C27 Mud/Rat Slab LS 
Lump 
Sum 

Lump 
Sum   

32 A2010.35 31 56 13 C9 
Shoring Wall Construction  105 ft Deep 
(Perimeter Shoring Wall with Soldier Beams) 

LF 3,165     

33 A2010.35 31 56 13 C9 
Shoring Wall Construction 120 ft Deep 
(Perimeter Shoring Wall with Soldier Beams) 

LF 170     
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No. 
Uniformat 

Code 

Master 
Format 
Code 

Sec  
.IV 

Info. 
Item Description Unit of 

Measure 
Est. 

Quantity 

Bid Rate 
per 

Quantity 
Bid Price 

34 A1020.35 31 63 29 C11 Buttress Drilled Primary Shafts Installation LF 13,737     

35 A1020.35 31 63 29 C11 Buttress Drilled Secondary Shafts Installation LF 10,845     

36 A1020.35 31 63 29 C11 
Buttress Drilled Secondary Shafts with 
Reinforced Rebar Installation 

LF 7,953   
 

37 A2010.10 31 23 16 C16 
Soil Disposal Premium for Hazardous Material 
Class I 

TON 68,645     

38 A2010.10 31 23 16 C17 
Soil Disposal Premium for Hazardous Material 
Class II 

TON 97,624     

39 A2010.50 31 23 19 C19 Maintenance of Dewatering System MOS 72     

40 A1020.36 31 63 33 C26 Installation of Micropiles (90ft Long) EA 870      

41 A1020.36 31 63 33 C26 Installation of Micropiles (110ft Long) EA 930      

42 Z1030.41 01 53 13 C25 
Allowance: Muni OCS Work to Support 
Buttresses, Shoring and Excavation Work 

LS Allowance Allowance 500,000 

43 A2010.50 31 23 19 C19 
Allowance: Water Discharge Fee for Dewatering 
Operation 

LS Allowance Allowance 2,000,000 

  

   

 
Grand Total Bid Price   

…C …D …E 
 
The Bidder shall furnish a price for all Bid items in the Bid Schedule and failure to do so will render the 
Bid as non-responsive and will be cause for its rejection.  In determining the successful Bidder, only the 
total of all Bid items will be considered.  No award will be made based on individual bid items. 
 
In case of discrepancy between the sum of Bid item amounts and the Grand Total Bid Price, the sum of 
said amounts shall prevail. 
 
In case of discrepancy between words and figures, the words shall prevail. 
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Bidder acknowledges and agrees that this Bid, if not withdrawn prior to the scheduled time for receipt of 
Bids, shall not be withdrawn for a period of 90 days thereafter. 

 
Grand Total Bid Price: $  

 (from Total of SCHEDULE OF BID PRICES) 

In Written Words:   

  

  

 
 

Bid submitted by: 

__________________________________________________________________________(seal) 
Name of Firm, Corporation, Partnership or Joint Venture

_________________________________________ 
Names of All Partners, if Partnership 

 

________________________________ 
State of Incorporation, if Corporation

_________________________________________ 
Signature of Bidder or Authorized Representative

 

________________________________ 
 Date of Bid

_________________________________________ 
Name and Title of Authorized Representative

  

 
Note: If Bidder is a corporation, set forth the legal name of the corporation together with the signature 

of the officer or officers authorized to sign contracts on behalf of the corporation.  If Bidder is a 
partnership, set forth the name of the firm together with the signature of the partner or partners 
authorized to sign contracts on behalf of the partnership. A corporate authority document which 
indicates individual is authorized to execute bid documents on behalf of the Firm, Corporation, 
Partnership or Joint Venture shall be attached. 

 
 

C… END OF BID FORM AND SCHEDULE OF BID PRICES …C 
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ATTACHMENT 2 LOGISTICS 
 
The following attached drawings present the conceptual logistical plan for the TG03 scope of work: 
 

E… D… SL-001  Site Logistics Shoring/Buttress Phase, Revision date October 20, 2010 …D …E 
SL-002  Site Logistics Truck Routing, Revision date July 30, 2010 
SL-003  Site Logistics Temp Power Plan, Revision date July 30, 2010 
E… SL-004  Site Logistics Construction Zones, Revision date October 20, 2010 …E 
SL-005  Site Logistics Utilities Packages, Revision date July 30, 2010 
SL-006  Site Logistics Trestle 3-D Rendering, Revision date July 30, 2010 
E… 
SL-009  Site Lane Widths - Project Site, Revision date October 20, 2010 
SL-010  Site Lane Widths – Fremont St. & Natoma St. @400 Howard St., Revision date 
October 20, 2010 
SL-011  Site Lane Widths – Natoma St. @400 Howard St., Revision date October 20, 2010 
SL-012  Site Lane Widths – First St. & Natoma St. @400 Howard St., Revision date October 
20, 2010 
SL-013  Site Lane Widths – First St. & Natoma St. @500 Howard St., Revision date October 
20, 2010 
SL-014  Site Lane Widths – Natoma St. @500 Howard St., Revision date October 20, 2010 
SL-015  Site Lane Widths – Natoma St. @500 Howard St. West End, Revision date October 
20, 2010 
SL-017  Site Lane Widths – First St. & Minna St. @101 First St., Revision date October 20, 
2010 
SL-018  Site Lane Widths – Minna St. @515-521 Mission St., Revision date October 20, 2010 
SL-019  Site Lane Widths – Shaw Alley & Minna St., Revision date October 20, 2010 
SL-020  Site Lane Widths – Minna St. @555 Mission St., Revision date October 20, 2010 
SL-021  Site Lane Widths – Minna St. West End, Revision date October 20, 2010 

 …E 
 

END OF LOGISTICS 
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ATTACHMENT 3 ACCESS TRESTLE CRITERIA 
 

 
General 
The Access Trestle shall be designed according to the requirements of the Specifications, the Drawings, 
and as described in this Attachment. 
 
Access Trestle submittal requirements shall be the same as those for the Internal Bracing and Temporary 
Bridges scope.  For the design criteria for the Access Trestle, the Contract Document and applicable 
standard shall be referred to.  All requirements in the Temporary Bridges Specification in the Contract 
Documents, SECTION 01 53 13, shall apply to the Access Trestle. 
 
Trade Subcontractor shall coordinate the Access Trestle with internal bracing, temporary bridges, utility 
relocation, shoring walls, and permanent constructions.  If the Access Trestle is connected to or intended 
to service design loads from the internal bracing, Temporary Bridges, or other temporary construction 
elements, then all of such elements shall be considered in a single comprehensive design calculation and 
shown together on the same set of construction documents prepared by a single Engineer of Record for all 
elements. 
 
C… Trade Subcontractor shall provide the Access Trestle to other Trade Subcontractors for their access 
to complete their work. Trade Subcontractor shall coordinate with other Trade Subcontractors for their 
schedule of access. …C 
 
The Access Trestle shall not be connected to the shoring wall or any portion of the permanent structure 
without the approval of the Engineer of Record for each element being connected to. 
 
Design Load Criteria for Equipment on the Access Trestle 

1. Design Crane Load 

 Manitowoc 999 Series 2 shall be considered as design crane load. 
(Followings are reference only. The latest information from manufacturer shall be used.) 

Body Weight 184,600 LB + Counterweight 44,000 LB + 250 ft Boom (#22EL) 
Maximum Load on Hook 25,000 LB with Picking Radius 100 ft and critical swing angle 

 The crane load shall be considered at any locations on the Access Trestle. 
2. Design Truck Load 

 10cy Capacity Standard Concrete Mixer Truck with full load of concrete fully covering the 
Access Trestle decking shall be considered as design truck load. 

 Maximum truck running design speed on the Access Trestle shall be 10 mph. 
3. Design Concrete Pump Load 

 Schwing Model: “S 42 SX” shall be considered as design concrete pump load. 

 Maximum outrigger load with full boom extension during the pumping operation shall be 
considered for the Access Trestle Design. 

 The point load of the outrigger shall be considered at any locations on the Access Trestle. 
4. Other Requirement for Load 

 Soil Material shall not be stored directly on the Access Trestle at anytime. When storing soil 
material is required, provide containments for the soil material to prevent soil contamination 
from spreading out on/under the Access Trestle. 
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 Any material, such as rebar, structural steel and concrete forms, shall not be stored on the 
Access Trestle at anytime and shall not to obstruct any other work/traffic that might be 
carried out by other Trade Subcontractors. 

 If additional material and/or equipment load is required on the Access Trestle, it shall be 
designed accordingly. 

 
Minimum Required Access Trestle Deck Area and Locations 

1. West End Access: From 165 feet east from west end of shoring wall (grid line 5) at center of the 
excavation area (grid line E) to the south end of the excavation area with 48 feet wide between 
wheel stops. 

2. Natoma Access: From 460 feet east from west end of shoring wall (grid line 11.5) at center of 
the excavation area (grid line E) to the south end of the excavation area at grid line 10 with 32 
feet wide between wheel stops. 

3. Zone 1&2: From 80 feet east from west end of shoring wall (grid line 3) to First Street 
Temporary Bridge at center of the excavation area (grid line E) with 32 feet wide between wheel 
stops. 

4. Zone 3: From First Street Temporary Bridge to Fremont Street Temporary Bridge at center of the 
excavation area (grid line E) with 32 feet wide of between wheel stops. 

5. Zone 4: From Fremont Street Temporary Bridge to Beale Street Temporary Bridge at center of 
the excavation area (grid line E) with 48 feet wide of between wheel stops. 

6. The Access Trestle Deck shall tie into Temporary Bridges at First, Fremont and Beale Streets. 

Access and Gate Locations 
Access and gate locations at First St., Fremont St. and Beale St. are defined in the Temporary Bridges 
Specification in the Contract Document, SECTION 01 53 13. In addition to those gates, two gates at West 
End Access and Natoma Access shall be installed with the same criteria as other gates specified in the 
Temporary Bridge Specification. 
 
Minimum Radius of Corner 
Additional spaces at all inner corners of the Access Trestle shall be added for helping Truck/Trailer/Crane 
turn. Minimum turn requirement shall be the following Trailer specified in “Chapter 400 
INTERSECTIONS AT GRADE”, Highway Design Manual, Caltrans dated July, 24 2009: 

60’ Length Trailer (Trailer Head 16’ and Trailer 48’) with 60-foot radius. 
 
Level of the Access Trestle 
The level of the Access Trestle shall be the same as the level of the Temporary Bridges at the 
connections. 
 
Deck and Surface of the Access Trestle 
The 1’x1’ Timber or/and precast reinforced concrete shall be used for the deck of the Access Trestle. 
The deck shall be designed as partially removable. Five deck timbers shall be bolted together in a group 
as crane mats and every 5 mats shall have L-stops with a 3” covered gap. 
 
Wheel Stop/Hand Rail/Gate/Signage 
Wheel Stops shall be installed around the Access Trestle except for exits. 
Steel/Wire Handrail shall be added around the Access Trestle except for exits according to OSHA 
regulations. The handrail wire shall be in lengths a man can lift. 
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Gates for trucks shall be installed at each exit. In addition to the gates, personnel access doors shall be 
installed next to each gate. The gates and access doors shall be properly secured by keys/card, provided to 
CM/GC and inspectors.  
Following signage shall be clearly posted on the Access Trestle Deck. 

 Speed limit Signage (at all gates and one per 200ft ) 

 Maximum Load Capacity of the deck per span and per square foot (at all gates and one per 200ft) 

 Central Information Board for the Access Trestle including Design Summary and PE Stamp, 
Maximum Capacity, Usage and Safety Requirements, and permission certificates if any. (One 
Location) 

 
Coordination with other Trade Package Work 
The layout for each member of the Access Trestle including pin piles, beams, bracings and decks, shall 
not conflict with the permanent structure except for unavoidable penetrations at foundation mat/lower 
concourse slab and walls. Unavoidable penetrations at foundation mat/lower concourse slab and walls 
shall be minimized and coordination with other Trade Subcontractors shall be required. 
 
 

END OF ACCESS TRESTLE CRITERIA 
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