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For The
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Webcor/Obayashi Joint Venture Job #30100

October 13, 2010

Trade Groups TG04.1, TG04.2, TG04.3, TG04.4, TG04.6

RFQ for potential bidders not qualified prior to the bid period.
See referenced IFB’s for list of qualified bidders.

Quialification Time Frame is outlined in each IFB.

Trade Subcontractor need only submit one RFQ package for the group of Trade Groups listed above.
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ADVERTISEMENT

WEBCOR/OBAYASHI Joint Venture
NOTICE TO SUBCONTRACTORS
REQUEST FOR QUALIFICATIONS
UNDERGROUND UTILITY RELOCATION
CONSTRUCTION SERVICES
TRANSBAY TRANSIT CENTER
WEBCOR/OBAYASHI JOINT VENTURE JOB No. 30100
SAN FRANCISCO, CALIFORNIA

Wehcor/Obayashi Joint Venture seeks responses to a Request for Qualifications (RFQ) from Trade Subcontractors interested in bidding
the Underground Utility Relocation. Construction Services on the contract for the Transbay Transit Center (TTC) Project located in San
Francisco, California.

Webcor/Obayashi Joint Venture seeks Trade Subcontractors with significant experience in Underground Domestic Water, Underground
Sewer, coordination with private utilities and San Francisco Fire Department’s Auxiliary Water Supply System (AWSS) and complex
projects located in an urban environment including the coordination, procurement and complete installation of their respective systems in
the following trade:

TGO04 Underground Utility Relocation — Packages TG04.1, TG04.2, TG04.3, TG04.4, TG04.6

Inability to perform work on the SFFD AWSS system will NOT preclude a potential Trade Subcontractor from qualifying to perform
other work on this project if all other qualification requirements are met.

Subcontractors will be required by direct work or thru second-tier subcontractors to meet or exceed 100% Small Business Enterprise
(SBE) participation as calculated according to cost of the work. The tiered subcontractors who will be involved with these requirements
do not need to respond to this RFQ.

If Webcor/Obayashi Joint Venture, chooses to recommend any of the qualified subcontractors for the Underground Utility Relocation
Services contract to the TIPA for its approval, the Subcontractor will be asked to comply with all TIPA contract requirements. Funding
for this work is provided by the American Recovery and Reinvestment Act (ARRA) Federal economic stimulus program; ARRA
requirements include providing monthly jobs reports.

The contracts for this scope of work will be issued in multiple trade packages. All bid packages are anticipated to be issued for bid prior
to the end of 2010. Work in the field is anticipated to be complete in the summer of 2011. See each individual IFB for further schedule
details.

Trade Subcontractors shall submit and will be evaluated for qualification on information with respect to their experience on projects of
similar size, scope and complexity. The information shall include general and specific experience, claim and surety history, financials,
ability to meet schedule and budget requirements and skills in general management and coordination. Resumes of key personnel who
will manage and supervise the construction shall be provided in the RFQ response.

Trade Subcontractors must hold valid contractor licenses and must provide ability to obtain corporate surety (payment & performance)
bonds and insurance in order to be eligible for the qualification (RFQ) evaluation. Starting October 13, 2010 RFQ packages will be
available from the TIPA’s website at http://transbaycenter.org/tjpa/doing-business-with-the-tjpa/current-contract-opportunities.
Interested Subcontractors should download the RFQ directly from the TIPA website.

Trade Subcontractors shall submit four (4) copies of their RFQ responses by the dates and times as designated in the individual IFB
documents, to Rick Buellesbach, Webcor/Obayashi Joint Venture, located at 183 Fremont Street, San Francisco, CA 94105.

Webcor/Obayashi Joint Venture at its own discretion may conduct interviews with any or all of the Subcontractors responding to the
RFQ to better determine their qualifications to perform work required under the project.

The evaluation of the RFQ is solely for the purpose of determining Trade Subcontractors who would be deemed qualified to bid for and
perform the work outlined in this RFQ. Subcontractors who are qualified at this time for Utility Relocation Work will be considered
qualified for all future Utility Relocation bid packages issued for this project unless there is a material change to the information
provided at this time.
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. PROJECT DESCRIPTION

JOB No. 30100
SAN FRANCISCO CALIFORNIA

Overall Project Description

The TJPA intends to build a new Transbay Transit Center (TTC), associated Bus Ramps and Utility
Relocations. The new Transit Center Building and Bus Ramps will have six levels:

(1) Train Station Passenger Platform Level,

(2) Train Mezzanine Level,

(3) Ground Level,

(4) Concourse Level,

(5) Elevated Bus Level

(6) Park Level.

(7) Relocation of Utilities as required.

The TTC is located between Main and 2™ Streets and between Minna and Natoma Streets in downtown San
Francisco. The TTC will be approximately 1600 feet long, 180 feet wide, 60 feet below grade and 60 feet
above grade. The below grade structure will service Caltrain and future high speed trains. At grade will be a
facility for intercity bus service while an above grade level will serve as a central terminal for local bus services.
The top level will function as a 5 acre park.

End of Section |
Project Description



October 13, 2010 Transbay Joint Powers Authority
Webcor/Obayashi Joint Venture Request for Qualifications (RFQ)
Underground Utility Relocation

Construction Services

1. Scope of Underground Utility Relocation — Construction Services Work

JOB No. 30100
SAN FRANCISCO CALIFORNIA

The scope of work for the Underground Utility Relocation Construction Services work will be
comprised of all necessary labor, material, equipment, supplies, and supervision required to complete
the work in accordance with the contract documents and as noted below:

Underground Utility Relocation
The subcontract scope of work will consist of the following elements:

1. Construction of new and demolition of existing sewer lines in the area bordered by Howard
Street to the south, 2™ Street to the west, Mission Street to the north and Main Street to the
east.

2. Construction of new and demolition of existing water lines in the area bordered by Howard
Street to the south, 2™ Street to the west, Mission Street to the north and Main Street to the
east.

3. Construction of new and demolition of existing sludge lines in the area bordered by Howard
Street to the south, Beale Street to the west, Mission Street to the north and Main Street to the
east.

4. Demolition only of existing PG&E electrical and gas infrastructure and demolition of existing
telecom infrastructure in the same boundary areas as described above. Scope will also include
demolition of SFFD AWSS at Beale and 1% Streets.

Demolition AND Construction of SFFD AWSS system at Mission Street.

6. All incidental work, such as site preparation, traffic control, temporary work surfaces,

temporary water, temporary electricity, lighting for night work, flagging for deliveries, safety

work, dewatering and other requirements for completion of the work.

All repair of pavement of streets will be included in the final scope.

8. Coordination and relocation of existing street lights. Note that inability to perform this scope
of work will not preclude any contractor from bidding other work on any of the trade packages.

9. Design is not complete at this time. The final scope of work may vary from the above
summary.

o

~

The value of the scope of work for any given package is dependent on that package. It is
anticipated that the complete Underground Relocation scope will be between $20,000,000 and
$30,000,000 based on engineer’s estimates. Individual packages can be assumed for purposes of this
RFQ to be between $2,000,000 and $5,000,000.

This isa LEED™ project and all aspects of design, construction, documentation and maintenance are
balanced with first cost, sustainability and energy efficiency. The project has set a goal of achieving a
minimum LEED™ certification of Silver. The Trade Subcontractors will be an integral part of the
team that ensures that the project meets the established LEED™ requirements.

Payment and performance bonds will be required for this Trade Subcontractor as will a 5% bid bond.
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Insurance: In addition to general liability insurance, Trade Subcontractors shall carry pollution liability
insurance in place for this project. The additional insureds will be identified in the bid documents.

Parking: Trade Subcontractor parking will not be provided. Trade Subcontractors are expected to
obtain their own parking for the duration of their work on the project.

End of Section 11
Scope of Underground Utility Relocation Construction Services Work



October 13, 2010 Transbay Joint Powers Authority
Webcor/Obayashi Joint Venture Request for Qualifications (RFQ)
Underground Utility Relocation

Construction Services

I.  COMMUNICATION WITH WEBCOR/OBYASHI

JOB No. 30100
SAN FRANCISCO CALIFORNIA

Interested Trade Subcontractors shall not contact any TIPA, PMPC, Webcor-Obayashi staff, or TIPA
Consultants regarding this RFQ. All contact shall be made in writing as described below:

E-mail Webcor/Obayashi Joint Venture at TransbayBidding@webcor-obayashi.com.

Fax Webcor/Obayashi Joint Venture at (510) 476-3005.

All questions regarding this RFQ process should be submitted using the Transbycenter.org website.

END OF SECTION 111
COMMUNICATION WITH WEBCOR-OBAYASHI
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IV.  QUALIFYING, BIDDING AND CONTRACTING

JOB No. 30100
SAN FRANCISCO CALIFORNIA

The TJPA approach to the procurement of construction services for the Transbay Transit Center is
described in detail below.

Due to the unique complexities of the design and construction required for this type of building, the
TJPA has determined that the construction of the Project requires specialized expertise and skill which
should be procured with an alternative delivery method, referred to as Integrated Project Delivery.
Integrated Project Delivery provides a means for the earliest practical engagement of qualified
contractors and subcontractors with sustainable building construction experiences to interface with the
architectural/engineering team to provide a better designed and constructed Project. With better design
and construction-coordination and collaboration, Integrated Project Delivery should substantially
reduce field and/or implementation errors and conflicts. Integrated Project Delivery should also
eliminate or reduce wasted, redundant or erroneous project process steps by performing certain steps
in parallel and by phasing the design and construction work.

Trade Subcontractors will be required to comply with the Federal procurement rules and guidelines set
forth in Federal Transit Administration Circular 4220.1.F, the Uniform Administrative Requirements
for Grants and Cooperative Agreements to State and local Governments, in the FTA Best Practices
Procurement Manual, and at 49 CFR Part 18 and Part 26. Trade Subcontractors will also be required
to comply with all provisions of section 1770 et seq. of the California Labor Code. Procurement will
be without regard to race, gender, religion, affiliation, or sexual orientation.

The purpose of this RFQ is to identify Trade Subcontractors qualified to perform the Underground
Utility Relocation scope of work for the Project. The contracts for the Underground Utility Relocation
work will ultimately be awarded by Webcor/Obayashi Joint Venture to the qualified and responsible
bidder submitting the lowest responsive bid, and subject to the approval of the TIPA.

END OF SECTION IV
QUALIFYING, BIDDING & CONTRACTING
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V. QUALIFICATION AND BIDDING PROCESS

JOB No. 30100
SAN FRANCISCO CALIFORNIA

QUALIFICATION:

Qualification Requirement: All bidders who wish to submit a bid for any package of the Utility
Relocation scope of work shall be qualified. It is mandatory that the respective Trade Subcontractor
fully complete the qualification questionnaire and provide all materials requested herein. No bid will
be accepted from a Trade Subcontractor who has failed to comply with these requirements.

Package Issuance Timeline: Starting October 13, 2010, RFQ packages will be available. Interested
Trade Subcontractors should download the RFQ package from the TIPA’s website at
http://transbaycenter.org/tjpa/doing-business-with-the-tjpa/current-contract-opportunities.

Questions: Questions or clarifications regarding the qualification forms must be_submitted in writing
no later than the dates and times as indicated on the individual IFB Documents, All questions
regarding this RFQ process should be submitted using the Transbycenter.org website.

Application Submittal and Due Date: Each questionnaire must be signed under penalty of perjury in
the manner designated at the end of the form, by an individual who has the legal authority to bind the
Trade Subcontractor on whose behalf that person is signing. If any information provided by a Trade
Subcontractor becomes inaccurate, the Trade Subcontractor must immediately notify Rick Buellesbach
at Webcor/Obayashi Joint Venture and provide updated accurate information in writing, under penalty
of perjury.

Each Trade Subcontractor shall submit one (1) original and three (3) copies of its response to this RFQ
to Webcor/Obayashi Joint Venture, 183 Fremont Street, San Francisco, CA, 94105. Qualification
documents must be_submitted in writing no later than the dates and times as indicated on the
individual IFB Documents. Webcor/Obayashi Joint Venture reserves the right to extend the date for
qualification packages and/or request, receive, and evaluate supplemental information after the above
time and date at its sole determination. Webcor/Obayashi Joint VVenture reserves the right to waive
minor irregularities and omissions in the information contained in the qualification application
submitted, to make all final determinations.

Incomplete or Late Submittals: Webcor/Obayashi Joint Venture may refuse to grant qualification
where the requested information and materials are not provided, or not provided by the last date to
submit the questionnaire noted above. There is no appeal from a refusal for an incomplete or late
application. The closing time to accept RFQs will not be changed in order to accommodate
supplementation of incomplete submissions, or late submissions.

Interviews: Webcor/Obayashi Joint Venture at its own discretion may conduct interviews with any or
all of the Trade Subcontractors responding to the RFQ to better determine their qualifications to
perform work required under the project. Interviews will be for clarification of Trade Subcontractor's

-8-
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responses in the Qualification Application, for discussion of additional information, and to supplement
Trade Subcontractor's responses in the Qualification Application,

Determination of Qualification:

The Trade Subcontractors Qualification Statement must be completed and submitted along with
supplemental information required. Failure to do so will render the application incomplete. Trade
Subcontractor may be deemed not qualified for falsification of information.

The review, evaluation, and score for each Trade Subcontractor’s application will be performed by a
panel consisting of representatives of TIPA, PMPC, and Webcor/Obayashi Joint Venture. The scoring
will be based on the following objective evaluation criteria:

Section I: Essential Requirements for Qualification:

To qualify, a Trade Subcontractor will be required to have a passing grade within this area. Trade
Subcontractors are disqualified if the answer to any of questions in Part A are “no” or if the answer to
questions in Part “B” are “yes”.

Section 1I: Scoring Section:

Included in this section are questions, which will be scored. There are a maximum of 300 points
possible. Trade Subcontractor who receives 250 or more points will pass this section. In addition to
the questionnaire, Trade Subcontractor must provide the requested information for the project
experience category. Trade Subcontractor must submit 3 relevant projects, and 3 of their largest
projects.

Trade Subcontractor must qualify under both Section | and receive the minimum points under Section
2 to pass the Qualification requirement.

Trade Subcontractor will be notified in writing about their qualification status. Webcor/Obayashi
Joint Venture reserves the right to adjust, increase, limit, suspend or rescind the qualification rating
based on subsequently learned information. Trade Subcontractor whose rating changes sufficient to
disqualify them will be notified, and given an opportunity for an appeal consistent with the appeal
procedures described below for appealing a qualification rating.

While it is the intent of the qualification questionnaire and required documents to assist
Webcor/Obayashi Joint Venture in determining bidder qualification prior to bid and to aid in the
selection of the lowest responsible bidder, neither the fact of qualification, nor any qualification rating,
will preclude Webcor/Obayashi Joint Venture, in its discretion, from a post-bid consideration and
determination of whether a bidder has the quality, fitness, capacity and experience to satisfactorily
perform the proposed work, and has demonstrated the requisite trustworthiness.
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Appeals Process:

Where a timely and completed application results in a rating below that necessary to qualify, an appeal
can be made. The Trade Subcontractor may file an appeal by delivering a completed Request for
Appeal (Attachment 5) to Webcor/Obayashi Joint Venture no later than five (5) days after the
notification date. Without a timely appeal, the Trade Subcontractor waives any and all rights to
challenge the decision of Webcor/Obayashi Joint Venture, whether by administrative process, judicial
process or any other legal process or proceeding.

If the Trade Subcontractor files a complete and timely Request for Appeal, a review of the appeal shall
be conducted so that it is concluded soon after receipt of the Request. The review shall be an informal
process conducted by Webcor/Obayashi Joint Venture, PMPC, and the TJPA and will be based upon
the information submitted by the Trade Subcontractor in its Request for Appeal. Webcor/Obayashi
Joint Venture will notify the Trade Subcontractor in writing of their decision at the conclusion of the
review. The decision of Webcor/Obayashi Joint Venture is final and is not subject to appeal or
challenge whether by administrative process, judicial process or any other legal process or proceeding.

Financial Responsibility:

Webcor/Obayashi Joint Venture and the TIJPA accept no financial responsibility for any costs incurred
by a firm in responding to this RFQ. Submissions to Webcor/Obayashi Joint Venture under this RFQ
will become the property of the TIPA and may be used by the TIPA in any way deemed appropriate.

No Waiver:

No waiver by Webcor/Obayashi Joint Venture and the TIPA of any provision of this RFQ shall be
implied from any failure by Webcor/Obayashi Joint Venture and the TJPA to recognize or take action
on account of any failure by a Respondent to observe any provision of this RFQ.

No Representations or Warranties:

The information presented in this RFQ and in any report or other information provided by
Webcor/Obayashi Joint Venture and the TIPA to respondents is provided solely for the convenience of
the interested parties. It is the sole responsibility of interested parties to assure themselves that the
information contained in this RFQ or other documents are accurate and complete. No representations,
assurances or warranties pertaining to the accuracy of such information are or will be provided by the
TJPA or its advisors.

No Conflict of Interest:

Webcor/Obayashi Joint Venture and the TJPA shall disqualify any respondent to this RFQ that has a
conflict of interest under Section C8.105 of the San Francisco Charter, Government Code Section
1090, et. seq., the Political Reform Act (Government Code Section 87100 et. seq.), or any other
applicable conflict of interest laws. Any false, incomplete, or otherwise unresponsive statements made
in connection with a proposal may be cause for its disqualification at Webcor/Obayashi Joint Venture
and the TJPA’s sole discretion.

-10 -
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Anticipated Bidding Process:

Webcor/Obayashi Joint Venture anticipates the bidding process will proceed as follows:

1.

Bids will be accepted only from Trade Subcontractors who are qualified, or who are able to be
qualified at time of bid. Webcor/Obayashi Joint Venture will inform Trade Subcontractors where
to buy plans. Webcor/Obayashi Joint Venture will distribute plans and specifications to Plan
Rooms in the Bay Area to encourage second tier subcontractors to bid their work to the qualified
Trade Subcontractors.

A pre-bid meeting will be held as indicated in each individual IFB package.
Trade Subcontractors will submit their bids. Bids will be opened publicly.

The construction contract, if awarded, will be awarded to the selected, responsible and qualified
Trade Subcontractor submitting the lowest responsive lump sum bid for the work.

A Trade Subcontractor wishing to be qualified should be aware that if they are the successful low

bidder, they must comply with all bid conditions including, but not limited to:

a. Furnishing satisfactory corporate surety payment and performance bonds within 10 days
notice of intent to award.

b. Furnishing of required insurance certificates within 10 days of notice of intent to award and
maintaining required insurance

c. Complying with the TIPA’s Small Business Enterprise (SBE) program.

Complying with the TJPA’s Disadvantaged Business Enterprise (DBE) program.

e. Possession of a Business Tax Registration Certificate. Before any contract can be certified
as to the availability of funds and before a Notice to Proceed can be issued, the Trade
Subcontractor must provide the TIPA with a copy of a current Business Tax registration
Certificate pursuant to San Francisco Ordinance 345-88. Trade Subcontractors can register
for a current certificate with the Business Tax Division of the Tax Collector of the City of
San Francisco.

d. Confirming the personnel who will be assigned to the project.

e. Providing an audited financial statement verifying the ratios provided in the qualification
form and confirming their financial worthiness to perform the work.

f. Applicable Federal Regulations.

o

End of Section V
Qualification and Bidding Process
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VI. OTHER REQUIREMENTS
JOB No. 30100
SAN FRANCISCO CALIFORNIA

A. Complete Response: All responses shall be complete, including all required information and
attachments in order to be responsive and eligible for qualification.

B. Small Business Enterprise (SBE) Program:

1. The TJPA Small Business Enterprise (SBE) Program will apply to all Trade
Subcontractors. The SBE Program is available on the Transbay Transit Center website,
documents page (http://www.transbaycenter.org/tjpa/doing-business-with-the-tjpa).
There will be SBE subcontracting requirements for each trade package.

3. Trade Subcontractors shall provide their strategy, plan, and approach to fulfill SBE
requirements, specifically include:

a. Past experience

b. *“Outreach” to Small Business Community

N

C. Disadvantaged Business Enterprise (DBE) Program:

1. The TJPA Disadvantaged Business Enterprise (DBE) Program will apply to all Trade
Subcontractors. The DBE Program is available on the Transbay Transit Center website,
documents page (http://www.transbaycenter.org/tjpa/doing-business-with-the-tjpa).

2. There will be non-mandatory DBE advisories for each trade package, but Trade
Subcontractors should also note there will be mandatory SBE contracting goals.

3. Trade Subcontractors shall provide their strategy, plan, and approach to fulfill DBE
requirements, specifically include:

a. Past experience
b. “Outreach” to Small Business Community

D. Bonding Requirements: At the time of execution of contract, the Trade Subcontractor shall file
with Webcor/Obayashi Joint Venture the following bonds:

1. A corporate surety bond, in a sum not less than 100 percent of the amount of the contract,
to guarantee the faithful performance of the Contract.

2. A corporate surety bond, in a sum not less than 100 percent of the amount of the contract,
to guarantee the payment of wages for services engaged and of bills contracted for
materials, supplies, and equipment used in the performance of the contract.

Corporate sureties on these bonds and on bonds accompanying bids shall be legally authorized

and licensed through the California Department of Insurance to engage in the business of

furnishing surety bonds in the State of California. All sureties shall have an A, X (10)" rating
or better in Best’s Rating Guide and be satisfactory to the TIJPA.

E. Trade Subcontractors are solely responsible for ensuring receipt of any and all addenda.

End of Section VI
Other Requirements
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VIl. WEBCOR/OBAYASHI JOINT VENTURE’S RIGHTS AND OPTIONS

JOB No. 30100
SAN FRANCISCO CALIFORNIA

Webcor/Obayashi Joint Venture reserves the right to postpone selection for its own convenience, to
withdraw this Request for Qualifications at any time, and to reject any and all submittals without
indicating any reason for such rejection. As a function of the RFQ process, Webcor/Obayashi Joint
Venture reserves the right to remedy technical errors in response to the RFQ and to modify the
published scope of services. Webcor/Obayashi Joint Venture will reserve the right to request that
specific personnel with specific expertise be added to the team, if Webcor/Obayashi Joint Venture
determines that specific expertise is lacking in the project team.

Statements and other materials submitted will not be returned.

Webcor/Obayashi Joint Venture reserves the right to abandon this RFQ process and/or change its
procurement process for the contract at anytime if it is determined that abandonment and/or change
would be in Webcor/Obayashi Joint Venture’s best interest. In the event of an abandonment or change,
Webcor/Obayashi Joint Venture will not be liable to any Trade Subcontractor for any costs or damages
arising out of its response to the RFQ.

The issuance of this RFQ does not constitute an agreement by Webcor/Obayashi Joint Venture and the
TJPA that any contract will actually be entered into by Webcor/Obayashi Joint Venture.
Webcor/Obayashi Joint Venture expressly reserves the right at any time to:
e waive or correct any defect or informality in any response, proposal, or proposal procedure, as
determined by Webcor/Obayashi Joint Venture and the TJPA in its sole discretion
« reject any or all proposals, without indicating any reason for such rejection
e reissue an RFQ
« modify all or any portion of the selection procedures prior to submission deadline for
proposals, including deadlines for accepting responses, the specifications or requirements for
any materials, equipment or services to be provided under this RFQ, or the requirements for
contents or format of the proposals
e request that one or more Respondents clarify, supplement or modify the information submitted
o extend deadlines for accepting responses; request amendments to responses after the expiration
of deadlines; request clarifications, revised proposals or best and final offers; or negotiate or
approve final agreements
« consider any information about any Respondent that is not expressly contained in
Respondent’s response
e procure any materials, equipment or services specified in this RFQ by any other means

Any interpretation of, or change in, this Request for Qualifications will be made by addendum, and
shall become part of the Request.

End of Section VII
Webcor/Obayashi Joint Venture's Rights and Options
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VIll. SUBMITTAL CHECKLIST

JOB No0.30100
SAN FRANCISCO CALIFORNIA

One (1) original and three (3) copies, of 8-1/2” x 11" format of responses with supporting
material are due by the date and time as specified in the individual IFB package and should be
mailed or delivered to:
Webcor/Obayashi Joint Venture
Attn: Rick Buellesbach
183 Fremont Street
San Francisco, CA 94105
Re: TTC - Request for Qualifications (Underground Utility Relocation)
No responses will be received thereafter.
0 Responses should be submitted in double-sided fashion.
O Responses should include the fully completed Trade Subcontractor Qualification Statement
O Three (3) representative projects addressing all issues utilizing Attachments #3 and #4
[0 Three (3) largest projects information addressing the issues utilizing attachment #3
0 All City and County of San Francisco projects from the last five years utilizing Attachment #4.
0O Resumes for project managers and superintendents to be used on the project
O Organization chart of key members, showing the contractual and reporting relationship of each
member. If a Joint Venture, indicate which firm the key members are associated, as well as the
estimated percentage of each firm’s involvement in the scope of work.
O If additional information is included, the information shall be limited to three (3) pages and

shall be provided by the Trade Subcontractor only, incorporating information from major sub-
tier contractors/consultants, as appropriate.

End of Section V111
Submittal Checklist
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IX. Trade Subcontractor Qualification Statement

Scope of Work: Underground Utility Relocation

Firm Name (as it appears on license):

Address: Contact:
Title:
Phone:
E-Mail: Fax:
Website:

Section 1 — Essential Requirements for Qualification

PART A:

Trade Contractor will be immediately disqualified if the answer to any question in Part “A” is “No”.
NO POINTS ASSESSED, ALL QUESTIONS ARE PASS/FAIL.

Item Question SCORE
Pass/Fail
A-1. Contractor possesses a valid and current California Contractor’s license for the project or projects for which it intends to submit | Pass/Fail

a bid with the appropriate classifications required.

[ ves [ No No = Not Qualified, FAIL

A-2. Contractor is willing and able to provide both a 5% bid bond and a 100% payment and performance bond from a surety licensed | Pass/Fail
in the state of California for work equal to your bid amount.

[ ves [ No No = Not Qualified, FAIL

A-3. Contractor has or can obtain a liability insurance policy issued by an insurance company licensed in the state of California with | Pass/Fail
limits and ratings as noted below and with a Waiver of Subrogation:

All insurance companies shall have a current A.M. Best Rating not less than “A,X” and shall be satisfactory to Contractor.
-Worker’s Compensation & Employer’s Liability:
WC - Statutory Limit; EL - $1M, including coverage for U.S. Long Shore and Harbor Workers’ Act benefits, and Jones Act
benefits, and Federal Employees Liability Act

-General Liability + Umbrella or Excess Liability (Minimum Rating- A- and Class VI1):
Non Hazardous - $25M (each occurrence and aggregate), including coverage for Contractual Liability, Independent
Contractors, Explosion, Collapse, and Underground (XCU), Personal Injury, Broadform Property Damages, and completed
operations

-Automobile Liability (Minimum Rating- A- 1):
$1M combined single limit

[ ves [ No No = Not Qualified, FAIL

A-4 Contractor provides health and pension benefits for its employees and their families through an ERISA approved program Pass/Fail
[ ves [ No No = Not Qualified, FAIL

A-5 Contractor has an existing agreement with a registered apprenticeship program(s) which has been approved by the California | Pass/Fail

Apprenticeship Council, and the program(s) has graduated apprentices in the preceding five years for the apprenticeable craft(s)
which may be employed by your firm?

[ ves [ No No = Not Qualified, FAIL
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October 13, 2010
Webcor/Obayashi Joint Venture

Underground Utility Relocation
Construction Services

PART B
Contractor will be immediately disqualified if the answer to any question in Part “B” is “Yes”.
NO POINTS ASSESSED, ALL QUESTIONS ARE PASS/FAIL.

Transbay Joint Powers Authority
Request for Qualifications (RFQ)

B-1.

Has your contractor’s license been revoked at any time in the last five (5) years?

[J Yes [ No Yes = Not Qualified, FAIL

Pass/Fail

B-2.

Has your contractor’s license been suspended for any reason within the last five (5) years (other than Contractor
State License Board bond related reasons of duration not exceeding 90 days)?

[J Yes [ No Yes = Not Qualified, FAIL

Pass/Fail

B-3.

Has a surety completed a contract on your behalf, or paid for completion because your firm was default terminated
within the last five (5) years?

[ Yes [ No Yes = Not Qualified, FAIL

Pass/Fail

At the time of submitting this qualification form, is your firm ineligible to bid on or be awarded a public works
contract, or perform as a contractor on a public works contract?

[J Yes [ No Yes = Not Qualified, FAIL

Pass/Fail

B-5.

Has your firm or any of its owners, officers or partners ever been convicted of a crime involving any federal, state,
or local law related to construction?

[J Yes [ No Yes = Not Qualified, FAIL

Pass/Fail

B-6.

Is your firm presently in bankruptcy?

[J Yes [ No Yes = Not Qualified, FAIL

Pass/Fail

B-7.

Has your firm or any of its owners, officers or partners ever been found liable in a civil suit or found guilty in a
criminal action for making any false claim or material misrepresentation to a public agency or entity?

[ Yes [ No Yes = Not Qualified, FAIL

Pass/Fail

B-8.

During the last five (5) years, has there ever been a period of time when your firm had no surety bond in place
during a construction project when one was required?

[ Yes [ No Yes = Not Qualified, FAIL

Pass/Fail

Section 1 Summary

All answers in Part A have been answered “Yes’, and Part B answered ‘No’ Pass
If any questions in Part A were answered ‘No’, or Part B answered “Yes’ Fail
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Webcor/Obayashi Joint Venture Request for Qualifications (RFQ)
Underground Utility Relocation

Construction Services

Section 2: Licensing; Surety; Insurance; Environmental Matters: Disputes and Claims; Business
Oraganization; Financial Information; Safety; Prevailing Wage: Project History

2.1 Licensing:

Provide the following information:

A. Contractor must have a current and valid State of California Contractor's License for the trade they are qualifying. List
all license numbers and the name of the qualifying license holder as issued and as on file with the licensing board.

Issuing Agency Class License Number  Date issued Exp. Date Name
I I
I I
Licensing Scoring Section: Total Score Possible 25 Pts

1. Has your Cal-OSHA certificate(s) or registration(s) been revoked at any time in the last 5 years?
Yes [] No[] [] Explain (if yes):

2. Has your firm had a complaint filed with the Contractors State License Board that required a formal
hearing or inquiry within the last 5 years?
Yes [] No[] [] Explain (if yes): Yes [] No[ ] EXPLAIN (if yes):

Section 2.1 Actual Points Earned

2.2 Surety Information:

Bonding Scoring Section: Total Score Possible 25 Pts
Surety Company:

Bonding Agent Contact: Phone: Fax: e-mail:

Single Project Bonding Capacity: Aggregate Bonding Capacity:

Available Bonding Capacity: Average Project Size Last Year:

Bond Rate: Current Backlog:

Bonding Status: Attach a statement from your surety insurer (who must be approved by the California
Department of Insurance and authorized to issue bonds in the State of California), which states that your
current bonding capacity is sufficient for the project.

How long have you been with the present Surety?

Identify any conditions imposed and/or restrictions by the Surety:

1. At any time during the past five years, has any surety company made any payments on your firm’s behalf
as a result of a default, to satisfy any claims made against a performance or payment bond issued on your
firm’s behalf, in connection with a construction project, either public or private?

Yes [] No[] Explain (if yes):

2. In the last five years has any insurance carrier, for any form of insurance, refused to renew the insurance
policy for your firm? Yes [] No[_] Explain (if yes):

3. During the last five years, has your firm ever been denied bond coverage by a surety company, or has
there ever been a period of time when your firm had no surety bond in place during a public construction
project when one was required? Yes [ ] No[_] Explain (if yes):

Section 2.2 Actual Points Earned
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2.3 Insurance:

Insurance Scoring Section: Total Score Possible 20 Pts
1. Does your firm currently carry a workers’ compensation insurance policy as required by the Labor Code
or are they legally self-insured pursuant to current California labor laws and code in effect.
Yes [] No[] Explain (if no):
2. In the last five years has there ever been a period when your firm had employees but was without workers
compensation insurance or state-approved self-insurance?
Yes [] No[] Explain (if yes):
3. In the last five years has any insurance carrier, for any form of insurance, refused to renew the insurance
policy for your firm?
Yes [] No[ ] Explain (if yes):
Section 2.3 Actual Points Earned
2.4 Environmental Matters:

Environmental Matters Scoring Section: Total Score Possible 20 Pts
1. Has your firm been cited by any governing agencies for violations to local ordinances or codes (i.e.
BAAQMD, Regional Water Quality Control Boards, etc.)?
Yes [] No[] Explain (if yes):
2. Has your firm ever received a citation or violation from the Environmental Protection Agency (EPA)?
Yes [] No[] Explain (if yes):
3. Has your firm ever received a citation or violation from the Department of Toxic Substances Control
(DTSC)?
Yes [] No[] Explain (if yes):

Section 2.4 Actual Points Earned

2.5 Disputes, Arbitration and L itigation:

Disputes, Arbitration and Litigation Scoring Section: Total Score Possible 40 Pts

1. At any time in the last five (5) years has your firm been assessed liquidated damages (regardless of final
settlement) after completion of either a public or private project?

Yes [] No[] Explain (if yes):

If “yes,” explain on a separate signed page, identifying all such projects by owner, owner’s address, the date of
completion of the project, amount of liquidated damages assessed and all other information necessary to fully explain the
assessment of liquidated damages.

2. In the last five (5) years has your firm, or any firm with which any of your company’s owners, officers or
partners was associated, been debarred, disqualified, removed or otherwise prevented from bidding on, or
completing, any government agency or public works project for any reason?

Note: “Associated with” refers to another construction firm in which an owner, partner or officer of your
firm held a similar position.

Yes [] No[] Explain (if yes):

If “yes,” explain on a separate signed page. State whether the firm involved was the firm applying for qualification here
or another firm. ldentify the name of the company, the name of the person within your firm who was associated with
that company, the year of the event, the owner of the project, the project and basis for the action.

3. In the last five (5) years has your firm been denied an award of a public works contract based on a finding
by a public agency, or their agent, that your company was not a responsible bidder?
Yes [] No[ ] Explain (if yes):
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If “yes,” explain on a separate signed page. ldentify the year of the event, the owner, the project and the basis for the
finding by the public agency.

4. In the past five (5) years has any claim against your firm concerning your firm’s work on a construction
project been filed in court or arbitration with an owner or general contractor?

Yes [] No[] Ifyes, how many times:

If “yes,” on separate signed sheets of paper identify the claim(s) by providing the project name, date of the claim, name
of the claimant, a brief description of the nature of the claim, the court in which the case was filed and a brief description
of the status of the claim (pending or, if resolved, a brief description of the resolution).

5. In the past five (5) years has your firm made any claim against a project owner or general contractor
concerning work on a project or payment for a contract and filed that claim in court or arbitration?
Yes [] No[] Explain (if yes):

6. Are there any liens for labor or materials filed against your company, its officers, or any company
associated with them?
Yes [] No[] Explain (if yes):

Section 2.5 Actual Points Earned

2.6 Claims

Claims Scoring Section: Total Deductive Score Possible -30 to 0 Pts

Note: The following questions refer only to disputes between your firm and the owner or general
contractor of a project that progressed to arbitration or litigation. You need not include information
about disputes between your firm and a supplier or Trade Subcontractor. Also, you may omit reference
to all disputes where the amounts were $10,000 or less.

1. Enter the number of claims that were made through arbitration or litigation in excess of $10,000 for
additional compensation against owners or general contractors in the past five (5) years. Using the
Attachment 2 form, provide detailed information for each current, pending and resolved dispute.
No. of Claims:

2. Summary of Claims: Include ALL claims as defined below for completing the following items a. thru
f. as they will be used in the table below:

A Claim is a demand or assertion by the Contractor seeking adjustment or interpretation of contract
terms, payment of money, extension of time or other relief with respect to the terms of the contract, the
Contractor's right to which was disputed by the owner or general contractor, including, but not limited
to, disputes subject to arbitration or litigation.

Total Dollar Amount of Claims in past 5 yrs:

Total Dollar Amount Recovered:

Percentage of Recovery (b + a): %

Total Number of Claims:

No. of Projects over $1million in 5 past yrs:

Percentage of Claims Frequency (d + e): %

hO o0 T

The following table demonstrates how the information submitted above will be evaluated. The matrix

below indicates the points that will be % of Recovery
deducted based upon the contractors
claim experience. % of Claims 0- 34 - 67 -
Frequency 33% 66% 100%
50 - 100% -30pts -15pts -10pts
25 - 50% -20pts -10pts -bpts
0-25% -10pts -5pts Opts
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Scoring Range -30 to 0 Points

Section 2.6 Actual Points Deducted

Disputes, Arbitration, Litigation and Claims Point Summary: Section 2.5 Actual Points Earned | +

Section 2.6 Points Deducted -

Section 2.5 and Section 2.6 Total

2.7 Business Organization and History

A. Is your company an:

[]individual [] partnership [Jcorporation []jointventure [ ] Subchapter S Corp [] Proprietorship []LLC
B. If firm is a sole proprietor or partnership, list the owner(s) of the company:

C. Under the laws of which state is the company organized? State of

D. Date Founded:

E. Parent, Affiliate, and/or Subsidiary Companies:

Full Legal Name Location Ownership Operations Indemnity Endorsed for
Available? Obligation of:

F. When did present management assume control?
G. Name of Predecessor: What happened to Predecessor?
H. What percentage of your work is public? % private? %

I. SBE Certification - Is your firm currently certified as a one of the following:

e aCalifornia Certified Small Business (SB) as certified by the California Department of General Services (DGS) —
Procurement Division (PD) — Office of Small Business and Disable Veteran Business Enterprise Services (OSDS),
Disabled Veteran Business Enterprise (DVBE), and/or

e aCity and County of San Francisco Local/Minority/Women-Owned Business Enterprise (L/M/WBE) as certified
by the San Francisco Human Rights Commission (HRC), and/or

o aDisadvantaged Business Enterprise (DBE) as certified by the California Unified Certification Program
(CUCP)? Yes _ No ___ . Expiration date:

Please attach a copy of your Certification Letter(s).

If no, have you submitted your certification forms to one of the above entities? Yes No

If yes, expected certification date: .

If no, please identify the date when you plan on submitting your certification request to one of the above entities:

Please note that the subcontracting goal can only be met with SBES/DBEs certified on or before the bid opening date.
I. Number of Employees by Trade:
Trade: 2008 2007 2006

Number of Current Administrative Employees:

Business Organization Scoring Section: Total Score Possible 25 Pts

1. Has your firm or any of its owners, officers or partners ever been convicted of a federal or state crime of
fraud, theft, or any other act of dishonesty? Yes [] No[] Explain (if yes):
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2. Have there been any changes in the control or management of the company during the last 5 years?
Yes [] No[] Explain (if yes):

3. Continuity — Completion of Work?
a) Is there a buy-sell agreement in effect? Yes [ ] No[_] Explain (if yes):
b) Is the agreement funded by life insurance? Yes [] No[_] If yes, amount of insurance $
c) Who are the parties to the buy-sell agreement? Give details if copy not provided.
What arrangements have been made to assure that contracts are completed if the owners are not available?
4. Has your firm been in bankruptcy or a voluntary or involuntary reorganization in the last three years?
Yes [] No[] Explain (if yes):

Section 2.7 Actual Points Earned:
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2.8 Financial Information:

The apparent low bidder will be required to furnish their audited financial statement prior to the award of
contract to confirm the ratios below. Confirm that it will be provided upon request: [ ]Yes [INo

Based on your most recent audited or reviewed financial statement(s), provide the following summary financial
information: Note: If Trade Contractor is EXEMPT read definition below.
The apparent low bidder will be required to provide actual financials prior to the award of contract.

Public Contract Code section 20101(e)

(e) For the purposes of subdivision (a), a financial statement shall not be required from
a contractor who has qualified as a Small Business Administration entity pursuant to
paragraph (1) of subdivision (d) of Section 14837 of the Government Code, when the bid is
no more than 25 percent of the qualifying amount provided in paragraph (1) of subdivision
(d) of Section 14837 of the Government Code.

Government Code section 14837 (d) (1)

(d) (@) "Small business" means an independently owned and operated business that is not
dominant in its field of operation, the principal office of which is located in California,
the officers of which are domiciled in California, and that, together with affiliates, has
100 or fewer employees, and average annual gross receipts of ten million dollars
($10,000,000) or less over the previous three years, or is a manufacturer, as defined in
subdivision(c), with 100 or fewer employees

SF Administrative code Chapter 14B(3)(b) applies for HRC certified contractors

Enter Financial Ratios Below

Working Capital Current Ratio Leverage

Current Assets (minus) Current Current Assets (divided by) Total Liabilities
Liabilities (divided by) Current Liabilities divided by) Equity
2009 Volume

Financial Information Total Score Possible | 50 Pts
Federal Tax ID No.: General Tax Exemption No.:

Dun and Bradstreet No.: Income/Balance Sheet Preparation Method:

Name of Bank: Branch: Line of Credit Amount: $

Revenue: 2009: (Projected) $ 2008: (Actual)$ 2007: (Actual)$ 2006:

(Actual)$

Section 2.8 Actual Points Earned:
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2.9 Safety:

Safety Scoring Section: Total Score Possible

30 Pts

1. List your firm’s Experience Modification Rate (EMR) (California workers’ compensation insurance) for
each of the past three premium years:
NOTE: An EMR is issued to your firm annually by your workers’ compensation insurance carrier.
Current year EMR: Less than or =1.00 = Well Qualified

1.01TO 1.24 = Generally Qualified

Equal or Greater than 1.25 = Not Qualified
Year 2008: Year 2007: Year 2006:
Should you and/or your sub tier contractors current EMR exceed 1.0, you must demonstrate and document
that you have or will initiate programs, policies and attitudes that will result in a safety conscious
performance. Additional documentation and presentation to Webcor/Obayashi Joint Venture will be
required.

2. Rate Category 2008 3Yr. Avg.
OSHA Recordable/Injury Rate:

OSHA Lost Workdays Incidence Rate:

OSHA Lost Time Incidence Rate:

Total Man-hours/Year (Field Personnel):

3. OSHA Citations — Include both California and Federal:
Year Number Code of State or Federal Regs. Sect. Nos.

2009
2008
2007
2006
2005
If any citations were noted above, please provide explanation on a separate sheet.

4. Fatalities Category Current Year  Total # over past 3 Yrs.
Total Number of Employee Fatalities:
Total Number of Contractor Employee Fatalities:

Section 2.9 Actual Points Earned:

2.10 Prevailing Wage and Apprentice Compliance

Prevailing Wage and Apprenticeship Compliance Scoring: Total Score Possible

15 Pts

1. Has there been more than one occasion during the last five years in which your firm was required to pay
either back wages or penalties for your own firm’s failure to comply with the State’s prevailing wage
Yes [] No[] Explainand note how often (if yes):

2. During the last five years, has there been more than one occasion in which your own firm has been
penalized or required to pay back wages for failure to comply with the Federal Davis-Bacon prevailing wage
requirements?

Yes [] No[] Explainand note how often (if yes):

3. At any time during the last five years, has your firm been found to have violated any provision of
California apprenticeship laws or regulations, or the laws pertaining to use of apprentices on public works?
Yes [ ] No[ ] Explain and note how often (if yes):
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If “yes,” also provide the date(s) of such findings, and attach copies of the Department’s final decision(s).

Section 2.10 Actual Points Earned:

2.11 Project and Personnel Experience:

Project and Personnel Experience Total Score Possible 50 Pts

1. Provide a complete project profile for three (3) of the most relevant completed projects in the past five (5)
years. Also provide a profile on the three (3) largest projects completed in the past five (5) years. Names and
references provided by Trade Contractor must be current and verifiable.
Project Experience Requirements:
a) Contractor shall provide information on at least three completed projects that are similar in nature
to size, complexity, and estimated value of the Underground Utility Relocation construction.
Include information of relevant experience for any second tier contractor included within the Bid
Package. Projects shall have been completed within the last five (5) years. Submitted relevant
project experience should include, at a minimum, the following:
o the location of the project with emphasis on complexity of the coordination
e size and quantity of pipe
e pertinent installation schedule information
e Any other information unique to that project that may be relevant to this project
b) Use of Attachment 3 is recommended to submit the project information. Subcontractor may submit
standard project profiles, but they must contain all information requested in Attachments 3 and 4.
c) Provide supplemental information on your firm’s tracking systems for design, fabrication and
delivery of all required components.

2. Using Attachment 4, provide a list of all City and County of San Francisco projects that your firm has
been involved in within the last five years.

3. Provide complete qualification information for a minimum of two (2) Project Managers and two (2)
Superintendents one of each whom will be assigned to this project. Provide an organizational chart defining
the relationship of the project specific personnel to the company. Trade Subcontractors should anticipate
potential penalties if the personnel designated to be assigned to the project are changed without prior
approval of Webcor/Obayashi Joint Venture.

4. Provide supplemental information on your firm’s quality control system and identify projects where your
firm successfully implemented it. Do you have a full-time QA/QC representative? Yes  No . If
yes, how many are Corporate? How many are Field?

5. Provide supplemental information on your firm’s tracking systems for design, fabrication, and delivery of
all required components.

6. Using Attachment 4, provide a list of all City and County of San Francisco projects that your firm has
been involved in within the last five years.

Section 2.11 Actual Points Earned:
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Summary and Scoring Totals

Section 1:

All answers in Part A have been answered “Yes’, and Part B answered ‘No’ Pass

If any questions in Part A were answered ‘No’, or Part B answered ‘Yes’ Fail
Section 2:

Total Score Possible Score Received
2.1 Licensing 25
2.2 Surety/ Bonding 25
2.3 Insurance 20
2.4 Environmental Matters 20
2.5 Disputes, Arbitration and Litigation 40
2.6 Claims 0
2.7 Business Organization 25
2.8 Financial Information 50
2.9 Safety 30
2.10 Prevailing Wage and Apprentice Comp. 15
2.11 Project and Personnel Experience 50
Total Possible Score: 300 Total Score Received:

Contractor must receive 250 out of a total of 300 points to pass the qualification criteria.
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Declaration

The undersigned hereby agrees and declares that receipt of this submittal by the Webcor/Obayashi Joint
Venture does not constitute either a direct or implied guarantee that qualification is or will be granted.

I, the undersigned, certify and declare that I have read all the foregoing answers to this qualification
guestionnaire and know their contents. The matters stated in the questionnaire answers are true of my own
knowledge and belief, except as to those matters stated on information and belief, and as to those matters |
believe them to be true. | declare under penalty of perjury under the laws of the State of California, that the
foregoing is correct.

The undersigned is a legally authorized representative of the Trade Subcontractor for the legal name noted
above.

Trade Subcontractor

Printed Name/Title Signature
Date
Subscribed and sworn to before me this day of , 20

Notary Public in and for the State of

Residing at

Expiration Date:
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Quialification Schedule
EVENT

1. Advertise RFQ

2. RFQ Packages Available

3. Last Date for Questions

4. All RFQ Packages Due

5. Evaluate RFQ

Attachment 1
Tentative Selection Schedule

TIME

by appointment

2:00 p.m.

2:00 p.m.

6. Issue Notices to Qualified Trade Contractors

DATE

January 28, 2010

2-4-2010 to 2-25-2010

2-18-2010

2-25-2010

2-26-1010 to 3-18-2010

3-18-2010

Transbay Joint Powers Authority
Request for Qualifications (RFQ)

LOCATION

Webcor/Obayashi, Joint
Venture

Webcor/Obayashi Joint
Venture

Webcor/Obayashi Joint
Venture

183 Fremont Street
San Francisco, 94105

Webcor/Obayashi, Joint
Venture

*The schedule is preliminary and is subject to change without notice.

End of Attachment 1

-27-



October 13, 2010 Transbay Joint Powers Authority
Webcor/Obayashi Joint Venture Request for Qualifications (RFQ)
Underground Utility Relocation

Construction Services

Attachment 2
Mediation, Arbitration and Litigation History
(All Owners both Private and Public)
(Copy and attach this form for each claim)

Separately list all CURRENT, PENDING AND/OR RESOLVED disputes,
e Pursued via mediation, arbitration or litigation
Initiated within the last five (5) years
In which additional compensation is sought
And/or breach of contract was alleged
And/or indemnity is sought
Between your firm (or any principal of your firm) and any Owner or any General
Contractor

If none, indicate “NONE.” Do not leave blanks

Project Name:

Project Location:

Owner:

General Contractor:

Nature of Claim:

Dollar Amount of Initial Claim:

Dollar Amount of Final Settlement:

Year Claim Filed: Year Claim Resolved:

State of California Superior Court Action No. :

U.S. District Court Case No. :

How claim was resolved (arbitration, mediation, litigation, etc.):

Current Status:
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Attachment 3

Project Experience — Underground Utility Relocation
(Copy and attach this form for each of 6 projects — 3 for Relevant Experience and 3 Largest Projects)

Project Name:

Location:

Owner:

Owner Contact: Phone #
General Contractor: Phone #

General Contractor Contact:

Civil Engineering Firm:
Civil Engineer Contact: Phone#

Construction Manager: Phone#

Description of Project/ Scope of Work Performed:
Trade Work: Square footage:
Description of the Work

Total Value of Contract at Time of Award:
Final Value of Contract (including change orders):

Duration in Months from Award to Delivery:
Original Scheduled Completion Date:
Time Extension Granted (number of days):
Actual Date of Completion of your work:

What work did your firm perform on this project? Identify trades and values.
$
$

Did you subcontract portions of your work (i.e. labor, materials, delivery, etc.) to Small Business or
Disadvantaged Business enterprise(s)? If yes, please identify trades and values.

$

How did your company solicit and evaluate Small/Disadvantaged Business Enterprises to assist with
the scope identified above?:

What work did your firm self-perform?:
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Why is this work relevant to the TTC Project:

Transbay Joint Powers Authority
Request for Qualifications (RFQ)

Name of your responsible Project Manager:

Name of your Superintendent / Foreman:

Major Supplier:

Contact: Phone#
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Attachment 4
City & County of San Francisco Project Experience
(Copy and attach this form as required for all
CCSF projects completed in the last five years)

Project Name:
Location:
City Contact: Phone #

Description of Project/ Scope of Work Performed:

Total Value of Contract at Time of Award:
Final Value of Contract (including change orders):

Original Scheduled Completion Date:
Time Extension Granted (number of days):
Actual Date of Completion of your work:

Was this project completed to the satisfaction of the City? If no, why?

Name of your responsible Project Manager:

Name of your Superintendent / Foreman:

Major Supplier:
Contact: Phone#

Has your company performed work on the San Francisco Fire Department Auxiliary Water Supply
System (AWSS)? YES NO

If so, please provide the following:
Project name/location:
Contract Value:

Name of contact for the project:
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Attachment 5

Request for Appeal

The TJPA must receive this document no later than (5) days after Webcor/Obayashi, Joint Venture notifies the
Trade Subcontractor of their qualification status.

Trade Subcontractor/Company Name:

Contact Person:

Telephone Number:

In the space provided below, describe in detail the basis for filing this Appeal.
(Add additional sheets if necessary.)

Please submit this form to: Webcor/Obayashi Joint Venture
183 Fremont Street
San Francisco, CA 94015
Attn: Rick Buellesbach
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