



TRANSBAY JOINT POWERS AUTHORITY

ALAMEDA-CONTRA COSTA TRANSIT DISTRICT
CALIFORNIA DEPARTMENT OF TRANSPORTATION
CITY AND COUNTY OF SAN FRANCISCO, BOARD OF SUPERVISORS
CITY AND COUNTY OF SAN FRANCISCO, MAYOR'S OFFICE
PENINSULA CORRIDOR JOINT POWERS BOARD
SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY

Executive Director: Maria Ayerdi-Kaplan

ADDENDUM NO. 1

REQUEST FOR PROPOSALS No. 16-02 MASTER LESSEE

Revised Key RFP Dates

The figure below replaces the RFP Schedule figure located at the front of the RFP and Figure 21 on page 55 of the RFP.

Milestone	Date
RFP released	March 4, 2016
Pre-proposal conference	March 24, 2016
<i>Addendum No. 1 Issued</i>	<i>April 11, 2016</i>
Question submission deadline	April 29, 2016, 5pm
Q&A postings online	March 21, 2016 – May 9, 2016*
All proposals due	May 26, 2016, 5pm
Respondents notified of invitation to interview	Week of June 13, 2016 <i>Week of June 6, 2016</i>
Interviews	Week of June 20, 2016 <i>Week of June 13, 2016</i>
Respondents notified of the TJPA's decision	Week of July 18, 2016
Anticipated Master Lease execution	Q1 2017

* The TJPA will post all questions and responses online for respondents to review in batches, as received. The TJPA anticipates releasing responses in two to three week windows within the timeframe noted above.

The Transbay Joint Powers Authority (TJPA) issues this Addendum No. 1 to its Request for Proposals (RFP) for **MASTER LESSEE** for the Transbay Transit Center Program, originally released on March 4, 2016.

By this Addendum, the TJPA revises RFP 16-02, Section V Transbay Transit Center Overview, Promotional Platform, bullet 2, page 37, to read as follows (changes are strikethrough and italicized):

- **Grand hall schedule board - Sign Type SX1 (total of 99 individual screens):**
The ~~61 foot x 109 foot~~ *21 foot x 30 foot* grand hall schedule board, which will display transit schedules, clocks, news, emergency notifications, and advertising (Figure 16). ***Further information on the dimensions for this schedule board can be found within Key Reference 10 – Transit Center Construction Documents on Signage sheet number SG1-6011.***

No other changes are made to the RFP and the proposal due date remains the same as published.