



TRANSBAY JOINT POWERS AUTHORITY

ALAMEDA-CONTRA COSTA TRANSIT DISTRICT
CALIFORNIA DEPARTMENT OF TRANSPORTATION
CITY AND COUNTY OF SAN FRANCISCO, BOARD OF SUPERVISORS
CITY AND COUNTY OF SAN FRANCISCO, MAYOR'S OFFICE
PENINSULA CORRIDOR JOINT POWERS BOARD
SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY

Interim Executive Director: Mark Zabaneh

ADDENDUM NO. 2

REQUEST FOR PROPOSALS No. 16-02

MASTER LESSEE

Revised Key RFP Dates

The RFP schedule has been amended as shown below. This figure replaces the RFP Schedule figure located at the front of the RFP and Figure 21 on page 55 of the RFP, and the schedule included in Addendum 1.

Milestone	Date
RFP released	March 4, 2016
Pre-proposal conference	March 24, 2016
Addendum No. 1 Issued	April 11, 2016
Addendum No. 2 Issued	May 23, 2016
Question submission deadline	April 29, 2016 June 3, 2016, 5pm
Q&A postings online	March 21, 2016 – May 9, 2016 June 10, 2016*
All proposals due	May 26, 2016 June 17, 2016, 5pm
Respondents notified of invitation to interview	Week of June 06, 2016 Week of June 27, 2016
Interviews	Week of June 13, 2016 Week of July 11, 2016
Respondents notified of the TJPA's decision	Week of July 18, 2016 Week of August 15, 2016
Anticipated Master Lease execution	Q1 2017

* The TJPA will post all questions and responses online for respondents to review in batches, as received. The TJPA anticipates releasing responses in two to three week windows within the timeframe noted above.

The Transbay Joint Powers Authority (TJPA) issues this Addendum No. 2 to its Request for Proposals (RFP) for **MASTER LESSEE** for the Transbay Transit Center Program, originally released on March 04, 2016.

Deadline Extension and Update to RFP Schedule

The RFP schedule has been amended as shown above. This figure replaces the RFP Schedule figure located at the front of the RFP and Figure 21 on page 55 of the RFP, and the schedule included in Addendum 1.

No other changes are made to the RFP.